Project: Maintenance of Warehouse Toilet, Port of Balbagon (MPF-MOC-64-2025)

Location: Port of Balbagon

ITEM

1.0 Demolition/Excavation of Septic tank ,Drainage and Water line

Work Description

Supply of Labor and equipment for the Demolition/Excavation of
Septic tank ,Drainage and Water line

Materials
NONE
Manpower
1 Foreman
4 Laborer

Equipment

1 Backhoe 0.28cu.m with breaker

1 Dumptrcuk 5cu.m
1 Jackhammer

1 Concrete Saw

2.0 Structural Concrete (column,beam and septic tank)

Work Description

Supply of Materials, Labor and equipment for the Structural
Concrete (column,beam and septic tank)

Materials
Portland Cement
Sand
3/4 Gravel
1/2"Ordinary Plywood

Good Lumber

Assorted Common Nails

consumables

Manpower

1 Foreman

2 Skilled Laborer

2 Unskilled Laborer
Equipment

1 One-bagger Mixer

Minor Tools

DESCRIPTION

QUANTITY UNIT  UNIT COST

1.00 LOT

1.00 day(s)

AMOUNT

1.00 day(s)

1.00 day(s)

1.00 day(s)

(
1.00 day(s)

1.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM .

1.00 lot

27.00 bag

2.00 cu.m

3.00 cum

2.00 pec.

50.00 bd.ft

10.00 kg

1.00 day(s)

1.00 day(s)

1.00 day(s)

1.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST




ITEM DESCRIPTION

QUANTITY

UNIT

TOTAL COST OF WORK ITEM II.

3.0 CHB laying and Plastering 1.00 lot
Work Description
Supply of Materials, Labor and equipment for the CHB laying and
Plastering
Materials
100mm CHB Ordinary 758.00 pc.
Portland Cement 31.00 bag
Sand 3.00 pack
Deformed Bar 189.00 kgs
Gl Tie Wire # 16 3.00 kg.
Plastering
Cement 33.00 bag
Sand 3.00 cu.m
Manpower
1 Foreman 5.00 day(s)
2 Skilled Laborer 5.00 day(s)
3 Unskilled Laborer 5.00 day(s)
Equipment
1 One-bagger Mixer 3.00 day(s)

Minor Tools

AMOUNT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM I1l.

4.0 Reinforcement Steel Bar 1.00 lot
Work Description
Supply of Materials, Labor and equipment for the Reinforcement
Steel Bar
Materials
12mm dia.x 6m Deformed steel bar 39.00 pcs
10mm dia.x 6m Deformed steel bar 30.00 pcs
Gl Tie Wire # 16 8.00 kgs
Manpower
1 Foreman 1.00 day(s)
2 Skilled Laborer 1.00 day(s)
3 Unskilled Laborer 1.00 day(s)
Equipment
1 bar cutter 1.00 day(s)




ITEM

1 bar bender

5.0 Tile works

Work Description

Supply of Materials, Labor and tools for the Tile works

Materials

non-skid Tiles 400mmx400mm

Non-skid Tiles 300mmx600mm

Cement
Sand
Tile grout
Tile Adhesive
Consumables
Manpower
1 Foreman
2 Skilled Laborer
2 Unskilled Laborer
Equipment

Minor Tools

6.0 Ceiling Works

Work Description

Supply of Materials and Labor for the Ceiling Works

Materials

Fiber Cement Board 4.5mm thk

Metal Furring 50mm x 19mm x 0.4mm thk.
Wall angle 25mmx25mmx0.4mm thk
Blind Rivets 1/8 x 1/2 (1000pcs/box)

1" Metal Screw
consumable
Manpower
1 Foreman

1 Skilled Laborer

DESCRIPTION

QUANTITY
1.00

UNIT UNIT COST
day(s)

AMOUNT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IV.

39.14

92.00
136.00
13.00
1.00
5.00
6.00

9.00
9.00
9.00

lot

pcs

pcs

bag

cu.m.

pcs

pcs

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM V.

1.00

5.00
24.00
10.00

2.00
49.00

2.00
2.00

lot

sheet

pcs

pcs

box

pcs

day(s)

day(s)




ITEM DESCRIPTION
2 Unskilled Laborer
Equipment

Minor Tools

7.0 Painting Works and Plumbing Fixtures

Work Description

Supply of Materials, Labor and tools for the repainting works of

warehouse (front),inside CR and Plumbing Fixtures

Materials
Elastomeric Paint (2coats)

Concrete Neutralizer
Flat latex

Patching Compound

Latex Semi-gloss (2 coats)

Plumbing Fixtures
- Water Closet -3Ltrs / 6Ltr soft closed with stainless bidet
- Urinal with flush valve
- Wall hung Lavatory with stainless faucet & p-trap
- Shower set
- PVC Door louver with jamb and knob
- Stainless wall faucet
- 4mmx0.45mx0.60m Bevelled mirror
- 6.35mm thk bronze glass awning 0.6mx0.5m
with analok aluminum frame
) consumables
Manpower
1 Foreman
1 Skilled Laborer
2 Unskilled Laborer
Equipment

Minor Tools

8.0 Waterline ,Drainage and Sewage Accessories

Work Description

Supply of Materials, Labor and tools for the Waterline and Sewage

Accessories

QUANTITY
2.50

UNIT UNIT COST
day(s)

AMOUNT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM VL.

1.00

9.00
1.00
3.00
3.00
5.00

2.00
1.00
1.00
1.00
2.00
2.00
1.00

2.00

2.00

2.00
2.50

lot

gal

gal

gal

gal

gal

set

set

set

set

set

pcs

pcs

set

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM VIL.

1.00

lot




ITEM DESCRIPTION QUANTITY UNIT  UNIT COST AMOUNT

Materials
100mm PVC tee 6.00 pcs.
75mm PVC tee 3.00 pcs.
75mm PVC elbow 4.00 pcs.
PVC Wye 100mmx75mm 1.00 pes.
75mm brass clean out 2.00 pcs.
100mm brass clean out 2.00 pcs.
100mmx3m PVC Pipe 6.00 pcs.
100mm PVC clean-out 4.00 pcs.
75mm x3m PVC pipe 6.00 pcs.
4" dia. Floor drain 3.00 pcs.
75mm dia pvc p- trap 3.00 pcs.
PVC Blue pipe 1/2"x3m 4.00 pcs
P.E Pipe 1/2" 100 roll
Water meter(pvc,brass) 1.00 pcs
1/2 gate valve brass 2.00 pcs
1/2 control valve brass 1.00 pcs
P.E elbow 1/2" 6.00 pcs
1/2"PVC elbow (Blue ) 6.00 pos
1/2"PVC tee female (Blue) 6.00 pos
1/2"PVC elbow female (Blue ) 300 pos
1/2"PVC tee (Blue) 2.00 pcs
1/2"PVC female coupling (Blue ) 300 pos
consumables
Manpower
1 Foreman 2.00 day(s)
1 Skilled Laborer 2.00 day(s)
2 Unskilled Laborer 2.00 day(s)
Equipment
Minor Tools
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM VIII. P
9.0 Electrical Works 1.00 ot
Work Description
Supply of Materials, Labor and tools for the Electrical Works
Materials
3.5mm2 THHN Copper Wire (Lighting Outlet) 22 |l.m.
3.5mm2 THHN Copper Wire (Convinience Outlet) 15 Lm.
PVC Flexible Hose 3/4 diamater 20 I.m.

4 Branch Panel Board for G.E Plug-In Circuit Breaker (Metal) 1 pes




ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT
60A G.E Circuit Breaker 2Pole PLUG-IN

15A G.E Circuit Breaker 2Pole PLUG-IN 1 z:
20A G.E Circuit Breaker 2Pole PLUG-IN 1 pes
30A G.E Circuit Breaker 2Pole PLUG-IN 1 pes
PVC Junction Box w/ cover 5 pos
PVC Utility Box 4 pcs
Flush Type Convinience Outlet 2-Gang 1 pcs
Flush Type Switch 2-Gang 1 pcs
Flush Type Switch 1-Gang 2 pcs
LED Recessed Circular Downlight 15 Watts 6 pcs
Manpower
2 Unskilled Laborer 3.00 day(s)
Equipment
Minor Tools
ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM IX. P
TOTAL PROJECT COST P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:




ITEM DESCRIPTION QUANTITY UNIT  UNIT COST AMOUNT



