
Project:

Location: Port of Opol

-                        

QUANTITY UNIT UNIT COST AMOUNT

1.0 1.00                lot

Work Description

Materials

SECURITY FENCE

150mm CHB Ordinary 711.00                  pcs

Portland Cement 83.00                    bags

Sand 3.00                      cu.m

10mm dia. Deformed Bar 178.00                  kgs

GI Tie Wire # 16 3.00                      kgs

PLASTERING

Cement 37.00                    bags

Sand 3.00                      cu.m

STRUCTURAL CONCRETE (COLUMN)

Portland Cement 25.00                    bags

Sand 2.00                      cu.m

3/4 Gravel 3.00                      cu.m

1/2"Ordinary Plywood 2.00                      pcs

Good Lumber 46.00                    bd.ft

Assorted Common Nails 10.00                    kgs

concrete epoxy a & b 1.00                      set 

Manpower

1 Foreman 7.00                      day(s)

3 Skilled Labor 7.00                      day(s)

4 Unskilled Labor 7.00                      day(s)

Equipment

1 One-bagger Mixer 7.00                 day(s)

1 Jackhammer 7.00                 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM I.    P

Supply of Materials, Labor and equipment  for the Structural Concrete, 

CHB laying and Plastering

Maintenance of Gate, Signages and Security Fence, Port of Opol (MPF-MOC-62-2025)

-                                                      

ITEM DESCRIPTION

Structural Concrete, CHB laying and Plastering



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

2.0 1.00                lot

Work Description

Materials

12mm  dia.x 6m Deformed steel bar 18.00                    lhs

10mm  dia.x 6m Deformed steel bar 30.00                    lhs

GI Tie Wire # 16 15.00                    kgs

Manpower

1 Foreman 1.00                      day(s)

1 Skilled Labor 1.00                      day(s)

2 Unskilled Labor 1.00                      day(s)

Equipment

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM II.    P

3.0 1.00                lot

Work Description

Supply of Materials, Labor and tools for the Installation of GI pipe , 

Cyclone  and Barbed Wire

Materials

GA10 Cyclone wire 5ftx6mx3mm (3inch) 9.00                pcs

Barbed Wire G.I GA12 (130m/roll) 3.00                roll

2" dia. GI Pipe shed 40 9.00                pcs

10mm dia. Round bar 27.00              lhs

Welding rod. 12.00              kgs

75mm dia  PVC Pipe 2.00                pcs

Manpower

1 Foreman 2.00                 day(s)

2 Skilled Labor 2.00                 day(s)

2 Unskilled Labor 2.00                 day(s)

Equipment

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM III.    P

Reinforcement Steel Bar

Supply of Materials, Labor and equipment  for the Reinforcement Steel 

Bar

CHB laying and Plastering



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

4.0 109.44 sq.m. kgs

Work Description

Supply of Materials, Labor and tools for the Painting Works of 

Perimeter Fence

Materials

PAINTING WORKS

Concrete Neutralizer 3.00                gal.

Flat latex 5.00                gal.

Patching Compound 5.00                gal.

Latex Semi-gloss 9.00                gal.

Quick Dry Enamel 2.00                gal.

Paint thinner 1.00                gal.

consumables

Manpower

1 Foreman 3.00                  days

6 Skilled Labor 3.00                  days

3 Unskilled Labor 3.00                  days

Equipment

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM IV.    P

5.0 39.14              sq.m

Work Description

Supply of Materials and Labor for the Signages of Steel Structure

Materials

Fabrication of Reflective Sticker Signages including

Supply of materials and installation

         1.2m H x 10m W Aluminum Cladding 1.00                set.

         1.2m Hx 2.4m W x 3mm thk Aluminum Sheet 1.00                set.

Steel Main Post and Beam 

75mm GI Pipe sched 40 2.00                pc.

50mm GI Pipe sched 40 38.00              pc.

25mm GI pipe sched 40 11.00              pc.

welding rod 28.00              kg.

Continued at the Next Page

Painting Works Fence and Gate

Signage Steel Structure



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Painting Works

Epoxy Primer Gray 2.00                gal.

Quick Dry Enamel 5.00                gal.

Paint Thinner 2.00                gal.

Paint Brush 2"" 4.00                pc.

50W LED Flood light 4.00                pc.

Consumables

Manpower

1 Foreman 7.00                  days

3 Skilled Labor 7.00                  days

3 Unskilled Labor 7.00                  days

Equipment

1 Welding Machine 7.00                  days

1 Boom Truck 7.00                  days

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM V.    P

TOTAL BID AMOUNT    P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:




