Project: Maintenance of Booths, Curbs, and Toilets at Gate 6, Port of Cagayan de Oro [MPF-MOC-55-2025]

Location: Port of Misamis Oriental/Cagayan de Oro City
ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1.0 Removal/Disposal of Dilapidated Items (Doors, Door Frames, Sliding 1.00 lot

Windows, Fixtures, Ceilings, and Outlets)
Work Description
Supply of Labor & Equipment for the Removal/Disposal of Dilapidated
Iltems (Doors, Door Frames, Sliding Windows, Ceilings, CR Fixtures,
and Outlets)

AMOUNT

Materials
NONE
Manpower
1 Foreman 9.00 day(s)
2 Skilled Workers 9.00 day(s)
3 Unskilled Workers 9.00 day(s)
Equipment
1 Mini Dump Truck 5.00 day(s)
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM I.
2.0 Gate Booth Maintenance 1.00 lot

Work Description
Supply Materials, Labor, and Equipment for the Repair and Installation
of PVC Door Sets and Glass Door Sets

Materials
PVC Door, with Half Glass Panel, Louvers, and Door Jamb 400 set
PVC Solid Door, with Louver, and Door Jamb 3.00 set
Stainless Steel Rounded Door Knob 7.00 pcs
Silicone Sealant Clear 10.00 pcs

Aluminum Framed Glass Sliding Door

with 6mm tempered glass 1.00 set

Consumables

Manpower
1 Foreman 7.00 day(s)
2 Skilled Workers 7.00 day(s)
2 Non-Skilled Workers 7.00 day(s)
Equipment
1 Electric Drill 7.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM II.



ITEM DESCRIPTION QUANTITY UNIT UNIT COST
3.0 Gate Booth Maintenance 1.00 ot

Work Description
Supply Materials, Labor, and Equipment for the Repair, Realignment,
and Cleaning of Sliding Windows for Booths

Materials

Repair and Cleaning of Sliding Aluminum Windows

AMOUNT

includes realignment of rollers, lock mechanism 1.00 lot
Microfiber Cloths 15.00 pc
Non-abrasive scrubs 5.00 pc
Glass Cleaner (Spray) 3.00 bottle

Consumables

Manpower
1 Foreman 7.00 day(s)
2 Skilled Workers 7.00 day(s)
2 Unskilled Workers 7.00 day(s)
Equipment
1 Electric Drill 4.00 day(s)
1 Ladder 7.00 day(s)
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM III.
4.0 Gate Booth Maintenance 1.00 lot

Work Description
Supply of Materials, Labor, and Equipment for the Removal of
Hardened Bird Droppings on the Booths

Materials
Scraper 5.00 pc.
Spray Bottle (with Cleaning Solution) 3.00 pc.

Consumables

Manpower
1 Foreman 6.00 days
2 Skilled Workers 6.00 days
2 Unskilled Workers 6.00 days
Equipment
1 Ladder 3.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IV.



ITEM DESCRIPTION
5.0 Gate Booth Maintenance

Work Description
Supply of Materials, Labor, and Equipment for the Replacement and
Repair of Ceilings and Outlets
Materials
600mmx600mm aluminum perforated ceiling panel
2 Legs Suspension, Twin Clamps
Triangle keel, L = 3.00m
Perimeter Trims 23mm x 23mm x 3.0m
Drywall Fastener
Convenience Outlet, Grounded, 250V
Faceplate
Electrical Tape
Consumables
Manpower
1 Foreman
2 Skilled Workers
2 Unskilled Workers
Equipment
NONE

6.0 Toilet Maintenance

Work Description
Supply of Materials, Labor, and Equipment for the Replacement of CR
Fixtures and Ceilings

Materials
Standard Water Closet, Flush Type
Urinals, Wall-hung, Manual Flush, including Flush Valve
Handheld Bidet Spray, including valves
Perforated powder-coated metal ceiling panel
Consumables
Manpower
1 Foreman
2 Skilled Workers
3 Nonskilled Workers
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ITEM DESCRIPTION QUANTITY UNIT UNIT COST

AMOUNT

Equipment
1 Electric Drill 6.00 days
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM VI.
7.0 Repainting of Curbs 299.09 sqg.m.

Work Description
Supply of Materials, Labor, and Equipment for the Repainting of Curbs
along Booths and CRs

Materials
Concrete Epoxy Primer White 8.00 Gal
Epoxy Reducer 3.00 Gal
7" Paint Roller with Tray 5.00 Pc
Reflectorized Traffic Paint (Yellow) 8.00 Pc
Reflectorized Traffic Paint (Black) 8.00 Gal
Reflectorized Traffic Paint (White) 8.00 Gal
Baby Roller Cotton with Tray 6.00 Pc
2" Paint Brush 6.00 Pc
3" Paint Brush 6.00 Pc
8" dia. Waste Pad 8.00 Pc
Paint Thinner 4.00 Gal
Manpower
1 Foreman 9.00 days
2 Skilled Worker 9.00 days
2 Non-Skilled Worker 9.00 days
Equipment
NONE

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM VL.

TOTAL BID AMOUNT

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:




