
Project:

Location: Port of Misamis Oriental/Cagayan de Oro City

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.0 1.00                lot

Work Description

Materials

NONE

Manpower

1 Foreman 9.00                      day(s)

2 Skilled Workers 9.00                      day(s)

3 Unskilled Workers 9.00                      day(s)

Equipment

1 Mini Dump Truck 5.00                day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM I.    P

2.0 1.00                lot

Work Description

Materials

PVC Door, with Half Glass Panel, Louvers, and Door Jamb 4.00                      set

PVC Solid Door, with Louver, and Door Jamb 3.00                      set

Stainless Steel Rounded Door Knob 7.00                      pcs

Silicone Sealant Clear 10.00                    pcs

Aluminum Framed Glass Sliding Door

with 6mm tempered glass 1.00                      set

Consumables

Manpower

1 Foreman 7.00                      day(s)

2 Skilled Workers 7.00                      day(s)

2 Non-Skilled Workers 7.00                      day(s)

Equipment

1 Electric Drill 7.00 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM II.    P

Gate Booth Maintenance

Supply Materials, Labor, and Equipment for the Repair and Installation 

of PVC Door Sets and Glass Door Sets

Maintenance of Booths, Curbs, and Toilets at Gate 6, Port of Cagayan de Oro [MPF-MOC-55-2025]

#REF!

ITEM DESCRIPTION

Removal/Disposal of Dilapidated Items (Doors, Door Frames, Sliding 

Windows, Fixtures, Ceilings, and Outlets)

Supply of Labor & Equipment for the Removal/Disposal of Dilapidated 

Items (Doors, Door Frames, Sliding Windows, Ceilings, CR Fixtures, 

and Outlets)



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

3.0 1.00                lot

Work Description

Supply Materials, Labor, and Equipment for the Repair, Realignment, 

and Cleaning of Sliding Windows for Booths

Materials

Repair and Cleaning of Sliding Aluminum Windows

    includes realignment of rollers, lock mechanism 1.00                lot

Microfiber Cloths 15.00              pc

Non-abrasive scrubs 5.00                pc

Glass Cleaner (Spray) 3.00                bottle

Consumables

Manpower

1 Foreman 7.00                day(s)

2 Skilled Workers 7.00                day(s)

2 Unskilled Workers 7.00                day(s)

Equipment

1 Electric Drill 4.00                day(s)

1 Ladder 7.00                day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM III.    P

4.0 1.00                lot

Work Description

Supply of Materials, Labor, and Equipment for the Removal of 

Hardened Bird Droppings on the Booths

Materials

Scraper 5.00                pc.

Spray Bottle (with Cleaning Solution) 3.00                pc.

Consumables

Manpower

1 Foreman 6.00                 days

2 Skilled Workers 6.00                 days

2 Unskilled Workers 6.00                 days

Equipment

1 Ladder 3.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM IV.    P

Gate Booth Maintenance

Gate Booth Maintenance



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

5.0 10.56              sq.m

Work Description

Supply of Materials, Labor, and Equipment for the Replacement and 

Repair of Ceilings and Outlets

Materials

600mmx600mm aluminum perforated ceiling panel 30.00              pcs

2 Legs Suspension, Twin Clamps 15.00              pcs

Triangle keel, L = 3.00m 24.00              pcs

Perimeter Trims 23mm x 23mm x 3.0m 5.00                pcs

Drywall Fastener 33.00              pcs

Convenience Outlet, Grounded, 250V 5.00                pcs

Faceplate 2.00                pcs

Electrical Tape 3.00                roll

Consumables

Manpower

1 Foreman 7.00                 days

2 Skilled Workers 7.00                 days

2 Unskilled Workers 7.00                 days

Equipment

NONE

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM V.    P

6.0 1.00                lot

Work Description

Supply of Materials, Labor, and Equipment for the Replacement of CR 

Fixtures and Ceilings

Materials

Standard Water Closet, Flush Type 5.00                set

Urinals, Wall-hung, Manual Flush, including Flush Valve 2.00                set

Handheld Bidet Spray, including valves 5.00                set

Perforated powder-coated metal ceiling panel 1.00                lot

Consumables

Manpower

1 Foreman 6.00                 days

2 Skilled Workers 6.00                 days

3 Nonskilled Workers 6.00                 days

Continued at the Next Page

Gate Booth Maintenance

Toilet Maintenance



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Equipment

1 Electric Drill 6.00                 days

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM VI.    P

7.0 299.09            sq. m.

Work Description

Supply of Materials, Labor, and Equipment for the Repainting of Curbs 

along Booths and CRs

Materials

Concrete Epoxy Primer White 8.00                Gal

Epoxy Reducer 3.00                Gal

7'' Paint Roller with Tray 5.00                Pc

Reflectorized Traffic Paint (Yellow) 8.00                Pc

Reflectorized Traffic Paint (Black) 8.00                Gal

Reflectorized Traffic Paint (White) 8.00                Gal

Baby Roller Cotton with Tray 6.00                Pc

2" Paint Brush 6.00                Pc

3" Paint Brush 6.00                Pc

8" dia. Waste Pad 8.00                Pc

Paint Thinner 4.00                Gal

Manpower

1 Foreman 9.00                 days

2 Skilled Worker 9.00                 days

2 Non-Skilled Worker 9.00                 days

Equipment

NONE

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM VII.    P

TOTAL BID AMOUNT    P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:

Repainting of Curbs


