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TERMS OF REFERENCE (TOR)
TECHNICAL SPECIFICATIONS

MAINTENANCE OF CABLE TRAY, PORT OF CAGAYAN DE ORO
(MPF-MOC-56-2025)

A. DESCRIPTION

The project aims to relocate dangling wires to cable tray raceway to ensure compliance with
electrical standards and improve workplace safety. It is necessary to relocate and properly
secure these wires into designated cable tray raceways to properly contain and protect these
wirings from physical damage, environmental factors and reduce electrical hazards. Also, this
structured pathway is to organize routing cables and wires, prevent tangling and make it easier
to identify and trace individual wires.

B. OBJECTIVES

The objective of the project is to supply all necessary materials, tools, labor and equipment
for the maintenance for the relocation of dangling wires to cable tray raceway. This includes,
but is not limited to:

- To relocate all dangling wires to appropriate cable tray raceway.

- To ensure proper organization, support and routing of electrical cables according to
standard practices.

- To eliminate electrical safety hazards and reduce the risk of accidents or equipment
failure.

- To remove dead or unserviceable wires along the pathway.

C. SCOPE OF WORKS

The contractor shall undertake the project in full accordance with unanimously accepted
industry standards and procedures. The services to be rendered by the contractor shall include,
but not be limited to, the following:

1.) Consultation - Consult with the Authority, through the Engineering Services
Division (ESD) Technical Staff, to ascertain the objectives and requirements of the
services and confirm such requirements with the Authority.

2.) Site Inspection - Conduct frequent ocular inspection and actual measurement
at the site to determine the full extent of the required maintenance works.
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3.) Supply of Materials, Labor, Tools and Equipment for the following scope of work,
which may include but not be limited to:

NO. WORK DESCRIPTION UNIT QUANTITY
Civil works for the fabrication and painting of brackets

1.0 1.0 Lot
and supports for cable tray

2.0 Identlflcatlon.and removal of dead wires/cable along 1.0 Lot
pathway of wires
Electrical works on the termination of power cable from

3.0 . -~ 1.0 Lot
main source to powerhouse facility

D. LABOR COMPONENT

The contractor shall deploy the following labor personnel during the implementation of the
project:

1.) Electrician

2.) Skilled Worker(s)
3.) Non-skilled Worker (s)

E. EQUIPMENT
The contractor shall provide at least the following equipment to facilitate work execution:
1.) Welding Machine

2.) Portable Grinder
3.) Heavy Duty Electric Drill

F. TIMETABLE

The contractor shall commence all project-related activities within seven (7) days after receipt
of the Notice to Proceed (NTP). The mobilization, supply, and delivery of materials, as well
as the required work, must be completed within Sixty (60) calendar days from the
commencement of activities.

KERNATION
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G. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel with sufficient technical background, experience, and capability to carry out the
required work.

The ESD shall also assign a Project Engineer-in-Charge, who will oversee and manage the
project throughout its entire duration.

Additionally, the following shall be strictly observed:

e All personnel must be provided with proper Personal Protective Equipment (PPE)
such as hard hats, reflectorized vests, working shoes, face masks, and face shields.

e The contractor shall provide disinfecting solutions (e.g. alcohol and sanitizers) for the
safety of their staff and crew.

e Compliance with applicable health, safety, security, and environmental regulations
must be strictly observed throughout the duration of the project.

H. DELIVERABLES
The contractor shall deliver the following, which may include but not limited to:

Complete execution of the project

Proper disposal of waste and debris

As-built Plan, documentation and/or reports, which will be submitted to the PMO.
Certificate of Completion and Acceptance.

Other deliverables pertaining to project completion.

. PROJECT DOCUMENTATION REQUIREMENTS

The contractor shall prepare and submit a printed copy of the project’s As-Built Plan upon
completion of the project, and shall undergo the following review and approval process:

e Checked by the Project Engineer-in-Charge of the PMO;
e Reviewed by the ESD Manager; and,
e Approved by the Port Manager

Submission of the As-Built Plan shall be a prerequisite to the issuance of the Certificate of
Completion and Acceptance and subsequent processing of final payment.
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J. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of a Certificate of
Completion and Acceptance and shall be subject to prevailing accounting rules and
regulations.

K. BUDGET

The Approved Budget of the Contract for the project for the Maintenance of Cable Tray,
Port of Cagayan de Oro (MPF-MOC-56-2025) is Nine Hundred Ninety Thousand Pesos and
00/100 only (P 990,000.00) only.

L. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance of Cable Tray, Port of Cagayan de Oro (MPF-MOC-56-
2025) shall be procured through Small Value Procurement, in accordance with Section 53.9
and Annex “H” of the 2016 Revised Implementing Rules and Regulations of RA 9184.

Interested bidders must submit their proposals on or before September 19, 2025 at 08:30 A.M,
at the PPA, PMO Misamis Oriental/Cagayan de Oro, Port Area, Macabalan, Cagayan de
Oro City. Prospective bidders will be evaluated based on a non-discretionary “pass/fail”
criterion, and shall submit the updated/renewed printed copies of the following documents as
part of the technical/financial proposal/envelope:

1.) Technical Proposal
a. Updated PhilGEPS Certificate of Registration, with corresponding Annexes and
attachments
Income/Business Tax Return
Valid Mayor’s Permit
PCAB License — Electrical Work - Small B
Income/Business Tax Return
Omnibus Sworn Statement

~0oo0UT

2.) Financial Proposal
a. Duly Accomplished Request for Quotation
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Recommending Approval:

Prepared by:
GABR MONDONEDO ANT6NIO M. TO O, JR.
Senior Engineer A Acting ESD-Manager
Approved:
/

own
FERNANDO B. MAPALO, JR.

Port Manager
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