Project: Maintenance of PCCP and Steel Gate at Gate 5, Port of Cagayan de Oro (MPF-MOC-18-2025)

Location: Port of Cagayan de Oro

ITEM
1.0 Scrapping of Existing Old Paints

Work Description

Supply of labor for the Scrapping of Existing Paints on steel trusses,
plates as well as on pipes

Materials
NONE
Manpower
1 Foreman
4 Laborer
Equipment
4 G.l. Scaffolds

2.0 Repainting Works

Work Description

Supply labor, and materials for the Repainting Works on Booth walls,
Steel Column, Plates as well as on Pipes

Materials
Rust Converter
Epoxy primer

epoxy reducer

Quick Dry Enamel White

Thinner

reflectorized paint (yellow)

reflectorized paint (black)

liquid tile primer
liquid tile topcoat

consumables

Manpower

1 Foreman

2 Skilled Laborer

2 Unskilled Laborer
Equipment

2 G.I. Scaffolds

DESCRIPTION

QUANTITY UNIT  UNIT COST

1.00 LOT

800 day(s)

AMOUNT

800 day(s)

800 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.

1.00 ot

6.00 gals.

8.00 gals.

2.00 gals.

8.00 gals.

2.00 gals.

3.00 gals.

3.00 gals.

6.00 gals.

12.00 gals.

14.00 day(s)

14.00 day(s)

14.00 day(s)

14.00 day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM II.




ITEM DESCRIPTION QUANTITY UNIT  UNIT COST

3.0 Maintenance of Steel Gates 1.00 ot

Work Description
Supply of materials, labor equipment for the steel fabrication, install
cyclone wire & welding works to the damaged cyclone wire and steel
pipes (includes painting works and bending of post pipe to its original
state, repair foot bolt & padlock holder)

AMOUNT

Materials
No.6 x 50mm x 50mm x 6 ft. x 6 m. Cyclone Wire 3.00 rolls
10mm round bar 4.00 Ihs
10mm square bar 10.00 Ihs
2" G.l. pipe Sch 40 2.00 Ihs
cylindrical hinge 3/8" dia. 16.00 pcs.
70mm pad-lock (heavy-duty) 6.00 pcs.
oxygen 1.00 tanks
acytelene 1.00 tanks
Rust Converter 2.00 Gal
Red Oxide Epoxy Primer 2.00 Gal
Epoxy Enamel White 2.00 Gal
Epoxy Reducer 1.00 Gal
Lacquer Thinner 1.00 Gal
consumables
Manpower
1 Foreman 7.00 day(s)
2 Skilled Laborer 7.00 day(s)
2 Unskilled Laborer 7.00 day(s)
Equipment
1 welding machine 1.00 day(s)
1 cutting outfit 1.00 day(s)
minor tools
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IlI.
4.0 Electrical Works 1.00 lot

Work Description
To supply labor, materials and equipment for lightings and rewirings

Materials
#8 AWG THHN 3.00 box
150W (LED) Floodlight 12.00 pcs

400W LED Floodlight High Power 8.00 pcs




ITEM DESCRIPTION
3/4" PVC Pipe
3/4" PVC connector
6-Branch Panel Board for MCB (Metal Type)
50A Main circuit breaker MCB Bolt-on, single phase
20A Circuit breaker MCB Bolt-on, single phase
30A Circuit breaker MCB Bolt-on, single phase
square box 4x4
utility box
magnetic contactor 2KW
toggle switch
Manpower
1 Foreman
2 Skilled Laborer
Equipment
4 G.l. Scaffolds

5.0 Repair Concrete Pavement

Work Description
Supply labor, material & equipment for the repair of concrete
pavement including provision of manhole and chipping of affected
concrete and excavation

Materials
a.) Concrete Pavement Curb
40 Kg. Portland cement
Washed sand
3/4" Crushed gravel
concrete epoxy HV
b.) Manhole (1-unit)
4"CHB
40 Kg. Portland cement
Washed sand
3/4" Crushed gravel
4" PVC pipe
10mm dia. RSB, 9lhs
12mm dia. RSB, 3lhs
#16 G.I. Tie Wire
Manpower
1 Foreman

2 Skilled Laborer

QUANTITY
22.00
12.00

1.00
1.00
3.00
2.00
10.00
8.00
3.00
3.00

15.00
15.00

1.00

UNIT  UNIT COST

pcs

AMOUNT

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

pcs

day(s)

day(s)

day(s)

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM IV.

1.00

6.00
0.30
0.85
1.00

80.00
20.00
0.85
0.62
1.00
33.35
15.99
1.00

6.50
4.50

lot

bags

cu.m.

cu.m.

gal.

pcs.

bags

cu.m.

cu.m.

lhs

kgs.

kgs.

kgs.

day(s)

day(s)




AMOUNT

ITEM DESCRIPTION QUANTITY UNIT  UNIT COST
3 Unskilled Laborer 6.50 day(s)
Equipment
1 Concrete Cutter/Saw, Blade 14" dia (7.5 Hp) 1.00 day(s)
1 Jack hammer 1.00 day(s)
1 One-bagger concrete 1.00 day(s)
Minor Tools

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM V.

6.0 Doors and Windows 1.00 lot

Work Description
Repair damage door and windows (includes cleaning of windows and
functioning/lubricating of sliding doors)

Materials

- Sliding/Fixed Aluminum Frame Window 1.00 ot

6.35mm thk. Clear Glass (2 units)

- Solid Door w/ Doorjamb and Door knob (Heavy Duty) 2.00 set
(0.90m x 2.10)
- PVC Door w/ PVC Jamb and Door knob (Heavy Duty) 1.00 set

(0.70m x 2.10)

Manpower
1 Foreman 1.00 day(s)
1 Skilled Laborer 1.00 day(s)
2 Unskilled Laborer 2.50 day(s)

Equipment

NONE

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM VL.

TOTAL PROJECT COST

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:




