
Project:

Location: Port of Cagayan de Oro

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.0 1.00                 lot

Work Description

Materials

-nothing follows-

Manpower

1 Plumber 3.00                        days

1 Skilled Labor 3.00                        days

2 Unskilled Labor 3.00                        days

Equipment

1 Electric Drill 2.00                  day(s)

with Plumbing Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM I.    P

2.0 1.00                 lot

Work Description

Materials

6.00                 set

WC Gasket Kit/Wax Ring 6.00                 pc

WC Mounting Bolts 6.00                 set

Angle Valve, 1/2'' by 1/2'' 3.00                 pc

Angle Valve, 2 Way, 1/2'' x 1/2'' x 1/2'' 6.00                 pc

Nipple Connection, 1/2'' x 1/2'' x 2'' 10.00               pc

Bidet Complete Set, with Holder, Stainless Steel 6.00                 set

Flexible Hose, 1/2'' x 1/2'' x 12'' 6.00                 pc

Flexible Hose, 1/2'' x 1/2'' x 18'' 5.00                 pc

Urinal, Wall Hung, Vitreous China, White 3.00                 pc

Urinal Flush Valve, Manual Flush 3.00                 pc

Urinal Waste Outlet 3.00                 pc

Lavatory Sink, Basin Type 5.00                 pc

CONTINUATION AT THE NEXT PAGE

Installation of Plumbing Fixtures at Block 12 (Building 2)

Supply of Labor, Materials, and Equipment for the Installation of 

Plumbing Fixtures at Block 12 (Ground Floor)

Supply of Labor and Materials for the Removal and Disposal of 

Existing/Faulty Plumbing Fixtures and Declogging at Block 12, Building 

2

Maintenance of Plumbing Fixtures at Block 12, Port of Cagayan de Oro [MPF-MOC-69-2025]

#REF!

ITEM DESCRIPTION

Removal/Disposal of Existing Plumbing Fixtures and Clogs at Block 12

Water Closet (WC) Set, Floor Mounted, with Flush Lever, Vitreous 

China, White, Tank Fittings included



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Sink Drain Strainer 6.00                 pc

Tubular P Trap, Stainless Steel 6.00                 pc

Faucet, Wall Mounted, Stainless Steel 1.00                 pc

Faucet Sink, Goose Neck, High Spout 6.00                 pc

Two Way Wall Faucet, Dual Function, Stainless Steel 3.00                 set

Shower Head, with Bar Handle, Flexible Hose, and Holder Set 3.00                 set

Silicone Sealant, White 15.00               tube

Caulking Gun 4.00                 pc

Teflon Tape Roll, 18mm x 0.075mm x 10m 12.00               roll

Consumables

Manpower

1 Plumber 5.00                        days

1 Skilled Labor 5.00                        days

2 Unskilled Labor 5.00                        days

Equipment

1 Electric Drill 1.00                  days

with Plumbing Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM II.    P

3.0 1.00                 lot

Work Description

Supply of Labor, Materials, and Equipment for the Installation of 

Plumbing Fixtures at Block 12 (2nd Floor Admin & OPM)

Materials

5.00                 set

WC Gasket Kit/Wax Ring 5.00                 pc

WC Mounting Bolts 5.00                 set

Angle Valve, 1/2'' by 1/2'' 1.00                 pc

Angle Valve, 2 Way, 1/2'' x 1/2'' x 1/2'' 5.00                 pc

Nipple Connection, 1/2'' x 1/2'' x 2'' 10.00               pc

Bidet Complete Set, with Holder, Stainless Steel 5.00                 set

Flexible Hose, 1/2'' x 1/2'' x 12'' 5.00                 pc

Flexible Hose, 1/2'' x 1/2'' x 18'' 3.00                 pc

Urinal, Wall Hung, Vitreous China, White 1.00                 pc

Urinal Flush Valve, Manual Flush 1.00                 pc

CONTINUATION AT THE NEXT PAGE

Water Closet (WC) Set, Floor Mounted, with Flush Lever, Vitreous 

China, White, Tank Fittings included

Installation of Plumbing Fixtures at Block 12 (Building 2)



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Urinal Waste Outlet 1.00                 pc

Lavatory Sink, Basin Type 1.00                 pc

Lavatory Sink, Floor Mounted Type 2.00                 pc

Sink Drain Strainer 3.00                 pc

Tubular P Trap, Stainless Steel 3.00                 pc

Faucet Sink, Goose Neck, High Spout 2.00                 pc

Faucet Sink, Single Handle, Stainless Steel 1.00                 pc

Shower Set, with Faucet and Valve, Recessed, Stainless 3.00                 set

Silicone Sealant, White 14.00               tube

Teflon Tape Roll, 18mm x 0.075mm x 10m 12.00               roll

Exhaust Fan Wall Mounted 1.00                 pc

Consumables

Manpower

1 Plumber 5.00                        days

1 Skilled Labor 5.00                        days

2 Unskilled Labor 5.00                        days

Equipment

1 Electric Drill 2.00                  days

with Plumbing Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM III.    P

4.0 1.00                 lot

Work Description

Supply of Labor, Materials, and Equipment for the Installation of 

Plumbing Fixtures at Block 12 (3rd Floor)

Materials

3.00                 set

WC Gasket Kit/Wax Ring 3.00                 pc

WC Mounting Bolts 3.00                 set

Angle Valve, 1/2'' by 1/2'' 2.00                 pc

Angle Valve, 2 Way, 1/2'' x 1/2'' x 1/2'' 3.00                 pc

Nipple Connection, 1/2'' x 1/2'' x 2'' 8.00                 pc

Bidet Complete Set, with Holder, Stainless Steel 3.00                 set

Flexible Hose, 1/2'' x 1/2'' x 12'' 3.00                 pc

Flexible Hose, 1/2'' x 1/2'' x 18'' 3.00                 pc

CONTINUATION AT THE NEXT PAGE

Installation of Plumbing Fixtures at Block 12 (Building 2)

Water Closet (WC) Set, Floor Mounted, with Flush Lever, Vitreous 

China, White, Tank Fittings included



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Urinal, Wall Hung, Vitreous China, White 2.00                 pc

Urinal Flush Valve, Manual Flush 2.00                 pc

Urinal Waste Outlet 2.00                 pc

Lavatory Sink, Basin Type 3.00                 pc

Sink Drain Strainer 3.00                 pc

Tubular P Trap, Stainless Steel 3.00                 pc

Faucet Sink, Goose Neck, High Spout 3.00                 pc

Shower Set, with Faucet and Valve, Recessed, Stainless 1.00                 set

Silicone Sealant, White 8.00                 tube

Teflon Tape Roll, 18mm x 0.075mm x 10m 8.00                 roll

Consumables

Manpower

1 Plumber 3.00                        days

1 Skilled Labor 3.00                        days

2 Unskilled Labor 3.00                        days

Equipment

1 Electric Drill 1.00                  days

with Plumbing Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM IV.    P

5.0 1.00                 lot

Work Description

Supply of Labor, Materials, and Equipment for the Installation of 

Plumbing Fixtures at Block 12 (Amenity Building 3)

Materials

2.00                 set

Water Closet (WC) Set, Flush Bowl Open
1.00                 set

WC Gasket Kit/Wax Ring 3.00                 pc

WC Mounting Bolts 3.00                 set

Angle Valve, 2 Way, 1/2'' x 1/2'' x 1/2'' 2.00                 pc

Nipple Connection, 1/2'' x 1/2'' x 2'' 2.00                 pc

Bidet Complete Set, with Holder, Stainless Steel 2.00                 set

Flexible Hose, 1/2'' x 1/2'' x 12'' 2.00                 pc

Flexible Hose, 1/2'' x 1/2'' x 18'' 2.00                 pc

CONTINUATION AT THE NEXT PAGE

Installation of Plumbing Fixtures at Block 12 (Building 2 Grounds)

Water Closet (WC) Set, Floor Mounted, with Flush Lever, Vitreous 

China, White, Tank Fittings included



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Lavatory Sink, Basin Type 2.00                 pc

Sink Drain Strainer 2.00                 pc

Tubular P Trap, Stainless Steel 2.00                 pc

Faucet Sink, Goose Neck, High Spout 2.00                 pc

Faucet Sink, Wall Mounted 3.00                 pc

Silicone Sealant, White 6.00                 tube

Teflon Tape Roll, 18mm x 0.075mm x 10m 6.00                 roll

Consumables

Manpower

1 Plumber 2.00                        days

1 Skilled Labor 2.00                        days

2 Unskilled Labor 2.00                        days

Equipment

1 Electric Drill 2.00                  days

with Plumbing Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM V.    P

TOTAL BID AMOUNT    P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:


