Project: Maintenance of Plumbing Fixtures at Block 12, Port of Cagayan de Oro [MPF-MOC-69-2025]

Location: Port of Cagayan de Oro
ITEM DESCRIPTION QUANTITY UNIT UNIT COST
1.0 Removal/Disposal of Existing Plumbing Fixtures and Clogs at Block 12 1.00 lot

Work Description
Supply of Labor and Materials for the Removal and Disposal of
Existing/Faulty Plumbing Fixtures and Declogging at Block 12, Building
2

Materials

-nothing follows-

AMOUNT

Manpower
1 Plumber 3.00 days
1 Skilled Labor 3.00 days
2 Unskilled Labor 3.00 days
Equipment
1 Electric Drill 2.00 day(s)

with Plumbing Tools
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.

2.0 Installation of Plumbing Fixtures at Block 12 (Building 2) 1.00 lot
Work Description

Supply of Labor, Materials, and Equipment for the Installation of
Plumbing Fixtures at Block 12 (Ground Floor)

Materials

Wgter Clo§et (We) S.et., Floqr Mounted, with Flush Lever, Vitreous 6.00 set
China, White, Tank Fittings included

WC Gasket Kit/Wax Ring 6.00 pc
WC Mounting Bolts 6.00 set
Angle Valve, 1/2" by 1/2" 3.00 pc
Angle Valve, 2 Way, 1/2" x 1/2" x 1/2" 6.00 pc
Nipple Connection, 1/2" x 1/2" x 2" 10.00 pc
Bidet Complete Set, with Holder, Stainless Steel 6.00 set
Flexible Hose, 1/2" x 1/2" x 12" 6.00 pc
Flexible Hose, 1/2" x 1/2" x 18" 5.00 pc
Urinal, Wall Hung, Vitreous China, White 3.00 pc
Urinal Flush Valve, Manual Flush 3.00 pc
Urinal Waste Outlet 3.00 pc
Lavatory Sink, Basin Type 5.00 pc
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Sink Drain Strainer 6.00 pc
Tubular P Trap, Stainless Steel 6.00 pc
Faucet, Wall Mounted, Stainless Steel 1.00 pc
Faucet Sink, Goose Neck, High Spout 6.00 pc
Two Way Wall Faucet, Dual Function, Stainless Steel 3.00 set
Shower Head, with Bar Handle, Flexible Hose, and Holder Set 3.00 set
Silicone Sealant, White 15.00 tube
Caulking Gun 4.00 pc
Teflon Tape Roll, 18mm x 0.075mm x 10m 12.00 roll

Consumables

Manpower
1 Plumber 5.00 days
1 Skilled Labor 5.00 days
2 Unskilled Labor 5.00 days
Equipment
1 Electric Drill 1.00 days

with Plumbing Tools

ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM II. P
3.0 Installation of Plumbing Fixtures at Block 12 (Building 2) 1.00 lot
Work Description
Supply of Labor, Materials, and Equipment for the Installation of
Plumbing Fixtures at Block 12 (2nd Floor Admin & OPM)
Materials

Wa_ter Clos_et (WC) Sgt_, Flogr Mounted, with Flush Lever, Vitreous 500 set

China, White, Tank Fittings included

WC Gasket Kit/'Wax Ring 5.00 pc

WC Mounting Bolts 5.00 set

Angle Valve, 1/2" by 1/2" 1.00 pc

Angle Valve, 2 Way, 1/2" x 1/2" x 1/2" 5.00 pc

Nipple Connection, 1/2" x 1/2" x 2" 10.00 pc

Bidet Complete Set, with Holder, Stainless Steel 5.00 set

Flexible Hose, 1/2" x 1/2" x 12" 5.00 pc

Flexible Hose, 1/2" x 1/2" x 18" 3.00 pc

Urinal, Wall Hung, Vitreous China, White 1.00 pc

Urinal Flush Valve, Manual Flush 1.00 pc
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Urinal Waste Outlet 1.00 pc
Lavatory Sink, Basin Type 1.00 pc
Lavatory Sink, Floor Mounted Type 2.00 pc
Sink Drain Strainer 3.00 pc
Tubular P Trap, Stainless Steel 3.00 pc
Faucet Sink, Goose Neck, High Spout 2.00 pc
Faucet Sink, Single Handle, Stainless Steel 1.00 pc
Shower Set, with Faucet and Valve, Recessed, Stainless 3.00 set
Silicone Sealant, White 14.00 tube
Teflon Tape Roll, 18mm x 0.075mm x 10m 12.00 roll
Exhaust Fan Wall Mounted 1.00 pc

Consumables

Manpower
1 Plumber 5.00 days
1 Skilled Labor 500 days
2 Unskilled Labor 500 days
Equipment
1 Electric Drill 2.00 days

with Plumbing Tools

ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM IIl. P
4.0 Installation of Plumbing Fixtures at Block 12 (Building 2) 1.00 lot
Work Description
Supply of Labor, Materials, and Equipment for the Installation of
Plumbing Fixtures at Block 12 (3rd Floor)
Materials
Wa_ter Clos_et (WC) Sgt_, Flogr Mounted, with Flush Lever, Vitreous 300 set
China, White, Tank Fittings included
WC Gasket Kit/'Wax Ring 3.00 pc
WC Mounting Bolts 3.00 set
Angle Valve, 1/2" by 1/2" 2.00 pc
Angle Valve, 2 Way, 1/2" x 1/2" x 1/2" 3.00 pc
Nipple Connection, 1/2" x 1/2" x 2" 8.00 pc
Bidet Complete Set, with Holder, Stainless Steel 3.00 set
Flexible Hose, 1/2" x 1/2" x 12" 3.00 pc
Flexible Hose, 1/2" x 1/2" x 18" 3.00 pc
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Urinal, Wall Hung, Vitreous China, White 2.00 pc
Urinal Flush Valve, Manual Flush 2.00 pc
Urinal Waste Outlet 2.00 pc
Lavatory Sink, Basin Type 3.00 pc
Sink Drain Strainer 3.00 pc
Tubular P Trap, Stainless Steel 3.00 pc
Faucet Sink, Goose Neck, High Spout 3.00 pc
Shower Set, with Faucet and Valve, Recessed, Stainless 1.00 set
Silicone Sealant, White 8.00 tube
Teflon Tape Roll, 18mm x 0.075mm x 10m 8.00 roll

Consumables

Manpower
1 Plumber 3.00 days
1 Skilled Labor 3.00 days
2 Unskilled Labor 3.00 days
Equipment
1 Electric Drill 1.00 days

with Plumbing Tools

ESTIMATED DIRECT COST P
ESTIMATED INDIRECT COST P
TOTAL COST OF WORK ITEM IV. P
5.0 Installation of Plumbing Fixtures at Block 12 (Building 2 Grounds) 1.00 lot
Work Description
Supply of Labor, Materials, and Equipment for the Installation of
Plumbing Fixtures at Block 12 (Amenity Building 3)
Materials
Wa_ter Clos_et (WC) Sgt_, Flogr Mounted, with Flush Lever, Vitreous 200 set
China, White, Tank Fittings included
Water Closet (WC) Set, Flush Bowl Open 100 set
WC Gasket Kit/'Wax Ring 3.00 pc
WC Mounting Bolts 3.00 set
Angle Valve, 2 Way, 1/2" x 1/2" x 1/2" 2.00 pc
Nipple Connection, 1/2" x 1/2" x 2" 2.00 pc
Bidet Complete Set, with Holder, Stainless Steel 2.00 set
Flexible Hose, 1/2" x 1/2" x 12" 2.00 pc
Flexible Hose, 1/2" x 1/2" x 18" 2.00 pc
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Lavatory Sink, Basin Type
Sink Drain Strainer
Tubular P Trap, Stainless Steel
Faucet Sink, Goose Neck, High Spout
Faucet Sink, Wall Mounted
Silicone Sealant, White
Teflon Tape Roll, 18mm x 0.075mm x 10m
Consumables
Manpower
1 Plumber
1 Skilled Labor
2 Unskilled Labor
Equipment
1 Electric Drill

with Plumbing Tools

AMOUNT IN WORDS :

QUANTITY UNIT UNIT COST

2.00 pc

AMOUNT

2.00 pc

2.00 pc

2.00 pc

3.00 pc

6.00 tube

6.00 roll

2.00 days

2.00 days

2.00 days

2.00 days

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM V.

TOTAL BID AMOUNT

NAME OF BIDDER:

SIGNATURE:




