
Project:

Location:

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.0 1.00 lot

Work Description

Materials

1 1/2" x 4 mm² Angle Bar 20.00 length

N-6011 Welding Rod 80.00 kgs

Expansion Bolt 100.00 pcs

Premium Acrylic Paint - Gray 10.00 gal

4" Paint Brush 2.00 pcs

3" Paint Brush 2.00 pcs

Paint Roller Tray 25.00 pcs

Pre-Fab Cable Tray 300mm W x 10mm D x 2400mm L 100.00 length

12" Cable Tie 20.00 pack

Manpower

1 Electrician 7.00 day(s)

3 Skilled Labor 7.00 day(s)

Equipment

1 Welding Machine 7.00 day(s)

1 Portable Grinder 7.00 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM I.    P

2.0 1.00 lot

Work Description

Materials

2AC Non-Contact Voltage Detector, 200V AC to 1,000V AC 1.00 pc.

Digital Multimeter 1.00 pc.

Manpower

1 Electrician 5.00 day(s)

3 Unskilled Labor 5.00 day(s)

Continued at the Next Page

Identification and removal of dead wires/cable along pathway of wires

To supply labor, materials, tools and equipment for identification and 

removal of dead wires/cable along pathway of wires 

To supply materials, labor, tools and equipment for the fabrication of 

brackets and supports of the cable tray and painting of cable tray

Maintenance of Cable Tray ,Port of Cagayan de Oro (MPF MOC-56-2025) 

Port of Cagayan de Oro #REF!

ITEM DESCRIPTION

Civil works for the fabrication and painting of brackets and supports for cable 

tray



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

Equipment

1 Portable Grinder 5.00 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM II.    P

3.0 1.00                lot

Work Description

To supply materials, labor, tools and equipment for replacement of 

fuse type 

Materials

200 Amps 3 Pole Moulded Case Circuit Breaker 1.00                pc

175 Amps 3 Pole Moulded Case Circuit Breaker 1.00                pc

400A, 600V Manual Transfer Switch, Breaker Type 1.00                pc

350-500 MCM Solderless Connector 6.00                pcs

Electrical Tape 15.00              roll

Rubber Tape 10.00              roll

Weatherproof Panel Box Circuit Breaker Enclosure 3.00                pcs

Manpower

2 Electrician 5.00                 day(s)

3 Skilled Labor 5.00                 day(s)

Equipment

1 Heavy Duty Electric Drill 5.00                 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM III.    P

TOTAL BID AMOUNT    P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:

Electrical works on the termination of power cable from main source to 

powerhouse facility


