
Project:

Location: Port of Benoni

#REF!

QUANTITY UNIT UNIT COST AMOUNT

1.0 1.00                 lot

Work Description

Manpower

1 Foreman 3.00                 day(s)

5 Unskilled Labor 3.00                 day(s)

Equipment

1 Jackhammer 1.00 day(s)

1 Concrete Saw 1.00 day(s)

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM I.    P

2.0 1.00                 lot

Work Description

Materials

Portland Cement 16.00                      bag

Sand
1.00                        cu.m

3/4 Gravel
2.00                        cu.m

1/2"Ordinary Plywood
1.00                        pc.

Good Lumber
30.00                      bd.ft

Assorted Common Nails
5.00                        kg

16mmx6m deformed bar
8.00                        lhs

10mmx6m deformed bar
6.00                        lhs

GI Tie Wire # 16 3.00                        kgs

Manpower

1 Foreman 1.00                        day(s)

2 Skilled Labor 1.00                        day(s)

4 Unskilled Labor 1.00                        day(s)

Equipment

1 One-Bagger Mixer 1.00 day(s)

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM II.    P

Structural Concrete (Footing and pedestal) 

Supply of Materials, Labor and equipment  for the Structural Concrete 

(Footing and pedestal)

Supply of Materials, Labor and equipment  for the 

Demolition,Excavation and Backfilling

Maintennance of PPA Logo Signages, Port of Benoni

#REF!

ITEM DESCRIPTION

Demolition,Excavation and Backfilling



QUANTITY UNIT UNIT COST AMOUNTITEM DESCRIPTION

3.0 1.00                 lot

Work Description

Supply of Materials, Labor and equipment  for the Billboard Frame and 

Signage

Materials

50mm dia. GI Pipe shed 40 9.00                 pcs.

100mm dia. GI Pipe shed 40 8.00                 pcs.

Angle bar 50mmx50mmx6mm 27.00               pcs.

50mmx50mmx2mm Square tube 7.00                 pcs.

75mmx75mmx2mm Square tube 5.00                 pcs.

welding rod 38.00               kgs.

12mm base plate 0.84                 sq.m

25mm base plate 0.54                 sq.m

25mmx600mm L-type anchor bolt 24.00               pcs.

Red oxide 4.00                 gal

Tarpulin signage( 33ftx15ft) 495.00              sq.ft

25mmx25mmx3mm angle bar 6.00                  pcs.

consumables

Manpower

1 Foreman 12.00                 days

2 Skilled Labor 12.00                 days

2 Unskilled Labor 12.00                 days

Equipment

1 Welding Machine 10.00                 days

1 Boom Truck 2.00                   days

Minor Tools

ESTIMATED DIRECT COST    P

ESTIMATED INDIRECT COST    P

TOTAL COST OF WORK ITEM III.    P

TOTAL BID AMOUNT    P

AMOUNT IN WORDS :

NAME OF BIDDER: SIGNATURE:

Billboard Frame and Signage


