
Qty.

1.0 1

1.01

Acrytex Reducer 10.00       

Acrytex Primer 64.00       

Gloss Latex White (2 coats) 114.00     

Quick Dry Enamel 15.00       

Paint Thinner 10.00       

Odorless Paint Anti-bacterial paint 54.00       

Odorless Paint (Latex Primer) 27.00       

Body filler 4.00         

Quick Dry Enamel (Red) or approved equal 3.00         

Quick Dry Enamel (Brown)) or approved equal 2.00         

Lacquer thinner 4.00         

consumables (5% of materials cost)

a) Repainting

1 Foreman 42.00       

3 Skilled Worker 42.00       

2 Unskilled Worker 42.00       

b) Installation/Stripping of Scaffolds

1 Foreman 31.00       

1 Skilled Worker 31.00       

3 Unskilled Worker 31.00       

a.) Repainting

Minor Tools (10% of Labor Cost)

b.) Scaffolds

15.00       

57 Shoring Jack, 3.8 m full extension 16.00       

73 Adjustable U-head Jack, 0.6m 16.00       

73 Adjustable Base Jack, 0.6m 16.00       

57 1-1/2" GI Pipe x 6.0 m 16.00       

15 1-1/2" GI Pipe x 3.0 m 16.00       

30 1-1/2" GI Pipe x 4.0 m 16.00       

196 1-1/2" GI Pipe x 1.0 m 16.00       

253 Tie Rod x 0.60m 16.00       

507 Round Wing Nut 16.00       

   P

   P

   P

days

days

days

days

days

days

days

days

days

days

34 H-Frame 1.7 m x 1.2m w/ catwalk, set

2 pcs H-frames

4 pcs diagonal cross braces

4 pcs horizontal brace

8 pcs joint pins

days

days

days

days

days

gals.

gals.

gals.

gals.

liters

gals.

gals.

gals.

gals.

gals.

PORT MANAGEMENT OFFICE OF MISAMIS ORIENTAL/CAGAYAN DE ORO

CANVASS FORM

Description Unit Unit Cost Amount
Statement of Compliance 

(Check if you comply)

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

Project Title and Code
Repainting of Building No. 1, Port of Cagayan de Oro (MPF-MOC-47-

2026)

Approved Budget for the Contract (ABC), in words and 

figures

Nine Hundred Forty-Seven Thousand Two Hundred Twenty-One Pesos 

and 80/100 only (Php 947,221.80)

Procurement Mode Small Value Procurement (Sec. 34, RA 12009)

45 Calendar Days

Source of Funds PPA Corporate Operating Budget (COB) CY 2026

Contract Duration

C. Equipment

ESTIMATED DIRECT COST

days

B. Labor

Exterior Repainting of Building 1 lot

Supply of Labor, Materials, and Equipment for the 

Exterior Building (including interior for Ground 

Floor)

A. Materials

gals.

ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 1.0

PHILIPPINE PORTS AUTHORITY
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Qty.

2.0 1

2.01

Tarpaulin, 4'x8' 1.00         

Good lumber 47.60       

Assorted Common Nails 1.00         

1 Foreman 0.25         

1 Skilled Labor (Carpenter) 0.25         

1 Unskilled Labor 0.25         

   P

   P

   P

In Figures

In Words

Date:_______________________________________

bd. Ft

days

days

kg

days

email address

Project Title & Code ABC Total Bid Quotation

Repainting of Building No. 1, Port of 

Cagayan de Oro (MPF-MOC-47-2026)

Php 947,221.80

Nine Hundred Forty-Seven 

Thousand Two Hundred 

Twenty-One Pesos and 80/100 

only

After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at prices noted above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

B. Labor

C. Equipment

Statement of 

Compliance 

(Check if you comply)

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

Project Billboard lot

Supply of Materials, Labor, and Equipment for the 

Project Billboard

A. Materials

Description Unit Unit Cost Amount

pcs.

ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2.0

Page 2 of 2


