Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

i 1 The Intended Completion Date is August 17, 2020.

NOTE: The contract duration shall be reckoned from the start date
and not from contract effectivity date.

1.22 The Procuring Entity is Philippine Ports Authority, Port
Management Office of Lanao del Norte/ lligan with address at Port of
lligan, lligan City.

1.23 The Procuring Entity’s Representative is
Engr. Salvador L. Delina
Philippine Ports Authority,

Port Management Office of Lanao del Norte/ lligan,
Port of lligan, lligan City
1.24 The Site is located at Port of lligan, lligan City and is defined in
drawings No. 7.
1.28 The Start Date is December 13, 2019.
1.31 The Works consist of
The project involves chipping-off and disposal existing concrete
structures including walls, roof, steel frames and etc. Excavation
of existing fill materials to include backfilling and compaction for
foundations. Installation of reinforcing bars and pouring 3,500 psi
concrete for footings columns and etc. Installation of various
doors, windows cabinets, shelves to roof framing accessories
including roof panels. Application of 1-coat primer and final 2-
coats on all steel and masonry surfaces. Install safety insulators
and relocation of existing service entrance wires w/ permits.
Provide environmental, safety and health program in the
execution of the project.
2.2 No further instructions.
5.1 The Procuring Entity shall give possession of all parts of the Site to
the Contractor on December 13, 2019.
6.5 The Contractor shall employ the following Key Personnel:
Project Engineer
Materials Engineer
Electrical Engineer
Safety Practitioner
Foreman

7.4(¢c) No further instructions.
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s No further instructions.

8.1 No further instructions.

10 The site investigation reports are: None

123 No further instructions.

12.5 in case of other structures, such as Bailey and wooden bridges, shallow
wells, spring developments, and other similar structures: Two (2) years.

13 No additional provision

18.3(h)(3) No further instructions.

29.1 EB)%yworks are applicable at the rate shown in the Contractor's original

id.

3143 No further instructions.

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is 15% percentage of the Contract
Price.

40.1 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

51.1 No further instructions.

51.2 No further instructions.
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