PORT MANAGEMENT OFFICE OF MISAMIS OCCIDENTAL/OZAMIZ
Port Area, Ozamiz City 7200 P.O. Box 2356
Telephone Nos.: (088) 521-0238, 521-0937; Fax No.: (088) 521-1538
ESD E-Mail Address: esd_ppaoza@yahoo.com

INVITATION TO BID

The PHILIPPINE PORTS AUTHORITY, PORT MANAGEMENT OFFICE OF MISAMIS OCCIDENTAL/OZAMIZ (PPA, PMO MISAMIS OCCIDENTAL/OZAMIZ), through its Corporate Funds intends to apply the sum of **Php 19,578,431.00** being the Approved Budget for the Contract (ABC) to payments under the Contract for the **Repair of Concrete Pavement Along Causeway with Perimeter Fence, Exit Gate and Guardhouse and Repair of TMO-Building and Its Compound, Port of Jimenez, Jimenez, Misamis Occidental (NRP-OZA-04-18)** and the sum of **Php 4,199,978.00** being the Approved Budget for the Contract for the **Repair of Covered Walkway at Bay and River Queuing Area, Pot of Ozamiz, Ozamiz City (NRP-OZA-02-18)**, respectively. Bids received in excess of the ABC shall be automatically rejected at bid opening.

The PPA, PMO-Misamis Occidental/Ozamiz now invites bids for the procurement of engineering projects detailed as follows:

Project No. 1:

Project Title:	*(NRP-OZA-04-18)*, REPAIR OF CONCRETE PAVEMENT ALONG CAUSEWAY WITH PERIMETER FENCE, EXIT GATE AND GUARDHOUSE AND REPAIR OF TMO-BUILDING AND ITS COMPOUND, PORT OF JIMENEZ, JIMENEZ, MISAMIS OCCIDENTAL
Approved Budget for the Contract (ABC)	Php 19,578,431.00
Project Duration	405 C.D.
Brief Description of the Project	1.0 Provision of Billboard and Tarpaulin 2.0 Mobilization / Demobilization 3.0 Provision of Safety and Health Program 4.0 Causeway Concrete Pavement *4.1 Demolition of damaged concrete pavement, R.C. curbs, and disposal of demolished and unsuitable materials* *4.2 Supply, spread and compaction of sub-base and base Course* *4.3 Fabrication and installation of rebars for pavement and curbs* *4.4 Pouring of concrete for pavement and curbs* 5.0 Concrete Fence 5.1 *Demolition of portion of fence, removal of existing exit gate Excavation works and disposal of unsuitable materials* *5.2 Fabrication and installation of Scaffoldings and Formworks* *5.3 Fabrication and installation of rebars for footings, columns Tie beams and beams* *5.4 Pouring of conc. for footings, columns, tie beams & beams* *5.5 Block laying of CHB and plastering works* *5.6 Supply, fabrication and installation of 20 mm square bars* 6.0 Entrance/Exit Gates *6.1 Repair of main gate and inner gate*

	7.0 TMO Building and Electrical Room *7.1 Removal of rotten roofing, ceiling, electrical wiring, doors, windows, chipping of portion of walls, wall tiles and plumbing fixtures* *7.2 Inst. of Guard House, Masonry Works, repair of TMO bldg wall for windows* *7.3 Supply and installation of roofing* *7.4 Supply and installation of Ceiling panels* *7.5 Supply and installation of doors and windows* *7.6 Installation of non-slip floor tiles and wall tiles* *7.7 Plumbing works, installation of plumbing fixtures* *7.8 Electrical: trench ways and homerun circuits* *7.9 Electrical: Panel board and electrical lay-out* 8.0 Paving Blocks *8.1 Excavation, Removal and disposal of unsuitable materials* *8.2 Supply, spread and compaction of filling materials* *8.3 Supply, spread and compaction of graded crushed stones* *8.4 Supply, spread and compaction of cement treated materials* *8.5 Supply, spread, leveling, & compaction of cushion sand* *8.6 Supply, deliver and installation of inter-locking Concrete paving blocks* 9.0 Greening Works *9.1 Fabrication of R.C. Curbs and concrete base* *9.2 Supply and installation of G.I. pipe and faucets* *9.3 Supply, spread and compaction of Garden Soil* *9.4 Supply of Bermuda grass, flowering plants, bushes and shrubs* 10.0 Provision of separation of Solar Panels & Batteries from Lighting Posts *10.1 Chipping & excavation of trench homerun and concreting works* *10.2 Fabrication & installation of Solar Panels & Batteries Steel Rack* *10.3 Laying of PVC pipes and Concreting works* *10.4 Supply & inst. of Homerun Wiring from electrical room to lighting posts* 11.0 Painting and Repainting works
Minimum Equipment Requirements	1. Two (2) Units 10 Wheeler Dumptruck (6.88 Cu.M.) – Owned 2. One (1) Unit Back Hoe – Owned 3. One (1) Unit Payloader(1.06 Cu.m., 93hp) 4. One (1) Unit Road Roller – Owned 5. One (1) Unit Road Grader – Owned 6. One (1) Unit Plate Compactor 7. One (1) Unit Jack hammer w/ compressor - Owned 8. One (1) Unit Oxy-acetylene cutting outfit 9. One (1) Unit Concrete cutter - Owned 10. One (1) Unit Bar Cutter - Owned 11. One (1) Unit Bar Bender - Owned 12. One (1) Unit Concrete mixer (1-bagger) - Owned 13. One (1) Unit Concrete vibrator - Owned 14. Two (2) Unit Welding Machine - Owned 15. One (1) Unit Electric drill 16. One (1) Unit Electric Cutter 17. One (1) Unit Electric Jackhammer 18. One (1) Unit Multi-tester
Minimum Valid PCAB License	“Medium A” – Port, Harbor & Offshore Engineering
Cost of Non-refundable Bidding Documents	Php 25,000.00 (inclusive of VAT)

Submission of Letter of Intent (LOI)	June 27 – July 17, 2018 8:00 A.M. – 5:00 P.M. (Monday – Friday) July 18, 2018 (upto 10:00 A.M.)
Availability of Bidding Documents	June 27, 2018 – July 17, 2018 (8:00 A.M. – 5:00 P.M.) Monday to Friday July 18, 2018 (upto 10:00 A.M.)
Pre-Bid Conference	July 06, 2018 at 2:00 P.M.
Submission of Bids	July 18, 2018 (upto 10:00 A.M.)
Opening of Bids	July 18, 2018 at 2:00 P.M.

Project No. 2:

Project Title:	*(NRP-OZA-02-18)*, REPAIR OF COVERED WALKWAY AT BAY AND RIVER QUEUING AREA, POT OF OZAMIZ, OZAMIZ CITY
Approved Budget for the Contract (ABC)	Php 4,199,978.00
Project Duration	195 C. D.
Brief Description of the Project	MOBILIZATION I. Removal of existing canopy, gate and demolish of Concrete structures II. Lay-outing, Cutting/Chipping of Concrete Pavement , Excavation Works, back-filling III. Fabrication and Installation of Formworks IV. Fabrication and installation of rebars (columns, footings , Tie Beam and Canopy Roof beam) for and Guard Post V. Concreting Works (Footings, Column, Tie beam Roof Beam) for Canopy and Guard Post VI. Fabrication and installation of Steel Truss (Canopy and Guard Post) and Steel Girt VII. Installation of Roofing, Shingles Roofing and roofing fixtures VIII. Fabrication and Installation of Parapet (Aluminum Cladding) IX. Base Preparation and Concrete Pouring of Passengers walkway ,ramp and Catch Basin X. Masonry Work (laying and Plastering of CHB) for Guard Post and Planters box XI. Concreting of Flooring (Guard Post) and Concrete Curb XII. Supply and installation of floor tiles, Wall Tiles (Guard Post & Planters Box) XIII. Carpentry Works (Ceiling and ceiling Fixtures) XIV. Supply and installation of glass doors, glass windows XV. Supply/Delivery & Installation of Electronic Boom XVI. Removal of Rust Surface From Steel Truss Girt and Old plastic roofing (Passengers Covered Walkway) and chipping of old concrete from the wall XVII. Replacement of new Steel Girt and new metal Plastic Roofing (Passengers Covered Walkway) XVIII. Supply and Installation of non-skid Floor Tiles (Covered Walkway) XIX. Fabrication and Installation of new covered walkway XX. Electrical layouts,panelboards,fixture and lightings XXI. Installation of supply line, power line and home run circuits XXII. Tapping, splicing, test run and commissioning XXIII. Painting Works XXIV. Safety and Health Program and Billboard/Tarpaulin
Minimum Equipment Requirements	1. One (1) Unit Plate Compactor 2. One (1) Unit Jack hammer w/ compressor - Owned 3. One (1) Unit Oxy-acetylene cutting outfit 4. One (1) Unit Concrete cutter - Owned 5. One (1) Unit Bar Cutter - Owned 6. One (1) Unit Bar Bender - Owned 7. Two (2) Units Concrete mixer (1-bagger) - Owned 8. Two (2) Units Concrete vibrator - Owned 9. Two (2) Unit Welding Machine - Owned 10. One (1) Unit Electric drill

	11. One (1) Unit Electric Tile Cutter 12. One (1) Unit Electric Sander
Minimum Valid PCAB License	"Small B" – Port, Harbor & Offshore Engineering and Building & Industrial Plant
Cost of Non-refundable Bidding Documents	Php 5,000.00 (inclusive of VAT)
Submission of Letter of Intent (LOI)	June 27 – July 17, 2018 8:00 A.M. – 5:00 P.M. (Monday – Friday) July 18, 2018 (upto 10:00 A.M.)
Availability of Bidding Documents	June 27, 2018 – July 17, 2018 (8:00 A.M. – 5:00 P.M.) Monday to Friday July 18, 2018 (upto 10:00 A.M.)
Pre-Bid Conference	July 06, 2018 at 2:00 P.M.
Submission of Bids	July 18, 2018 (upto 10:00 A.M.)
Opening of Bids	July 18, 2018 at 2:00 P.M.

Prospective Bidders should have an experience in undertaking a similar project with an amount of at least 50% of the Proposed Contract to be Bid (Please bring along pertaining documents such as Notice of Award and Certificate of Completion prior to purchase of Bidding Documents). The Preliminary Examination of Bids shall use a non-discretionary "Pass/Fail". Post Qualification of the Lowest Bid shall be conducted in accordance with the Revised R.A. 9184.

All particulars relative to Bid Security, Performance Security, Pre-Bidding Conference, Eligibility Screening, Evaluation of Bids, Post Qualification and Award of Contract shall be governed by the provisions of R.A. 9184, as amended and its implementing Rules and Regulations (IRR). Furthermore, All Prospective Bidders shall comply with the pertinent provisions of the Instruction to Bidders and failure to comply shall be a ground for a disqualification.

Only Letter of Intent (LOI) along with the Original copy of PCAB License will be entertained and contractor's representative must present a duly notarized special power of attorney with One (1) Valid I.D.

All interested bidders are informed that this office is not electronically-ready to handle electronically submitted bid/proposals as of this date.

Prospective Bidders must submit their Bids to the Secretariat of the Bids and Awards Committee (BAC), Philippine Ports Authority, PMO MISAMIS OCCIDENTAL/OZAMIZ (PMO-MOZ), G/F PPA Admin. Bldg., Port of Ozamiz, Ozamiz City.

The Philippine Ports Authority, Port Management of Misamis Occidental/Ozamiz (PPA, PMO MISAMIS OCCIDENTAL/OZAMIZ) assumes no responsibility whatsoever to compensate or indemnify bidders for any expenses incurred in the preparation of the Bid and reserves the right to reject any/or all bids, waive any informality therein and to accept such bid most advantageous to the Philippine Ports Authority.

Start Date of Posting @ (Philgeps) : June 27, 2018
@ PPA website : June 27, 2018

(sgd)**MA. ESTELA SOTERA K. CARPIO**
Chairperson, BAC

Noted By:

(sgd)**NOEME W. CALDERON**
Port Manager