
PHILIPPINE PORTS AUTHORITY                         DAV-PG-Form No. 15

PMO - DAVAO

R & M ENGINEERING MANPOWER REQUIREMENTS FOR THE PERIOD:  July  1 to December 31, 2018

One (1) Engineering One (1) One (1) One (1) Five (5)

Drafstman III Assistant  A Building Plant Driver Utility Worker

Electrician A Mechanic C Mechanic B

SG - 11 SG - 10 SG - 8 SG - 8 SG - 7 SG - 3

No. of Working Days/ per week six (6) days a week six (6) days a week six (6) days a week six  (6)  days a week six (6) days a week six (6) days a week

Daily Rate 657.65                 613.38                 532.04                 532.04                 495.38                 370.31                 
A. Due to Employee as Computed 18,797.94               17,532.58               15,207.43               15,207.43               14,159.74               10,584.63               

   Equivalent Monthly Rate 17,099.00               15,948.00               13,833.00               13,833.00               12,880.00               9,628.00                 

5 days Incentive Leave ) 274.02                    255.58                    221.68                    221.68                    206.41                    154.30                    

13th month pay    (Monthly Rate / 12 mos) 1,424.92                 1,329.00                 1,152.75                 1,152.75                 1,073.33                 802.33                    

B Due to Government 1,543.81                 1,527.99                 1,331.50                 1,331.50                 1,244.80                 947.30                    

SSS (Employer Share) (Equivalent Monthly Rate bracket) 1,178.70                 1,178.70                 1,031.30                 1,031.30                 957.70                    699.80                    

ECC 30.00                      30.00                      10.00                      10.00                      10.00                      10.00                      

Philhealth          (Equivalent Monthly Rate bracket) 235.11                    219.29                    190.20                    190.20                    177.10                    137.50                    

Pag - ibig 100.00                    100.00                    100.00                    100.00                    100.00                    100.00                    

C Due to Employees & Gov't (A+B) 20,341.75               19,060.57               16,538.93               16,538.93               15,404.54               11,531.93               

D. Admin Cost    (     %)

E Total Contract Price ( C + D )

F VAT (E * 12%)       (Item E x 12%) -                         -                         -                         -                         -                         -                         

G Total Contract Price per  (E + F) -                         -                         -                         -                         -                         -                         

 @ No. of Months - July1 to Dec. 1018 6 6 6 6 6 6

 @ No. of Positions 1 1 1 1 1 5

Total Per PMO item - Monthly (Item G * # of position) -                         -                         -                         -                         -                         -                         

Total Per PMO item - six  months (ItemG*#pax * # Monts) -                         -                         -                         -                         -                         

-                             -                             -                         -                         -                         -                         

Schedule   C

R & M Engineering

GRAND TOTAL


