BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional
Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City
Item
No. Description Unit Quantity Unit Cost Amount
1.00 | Mobilization / Demobilization at Pesos:
Lot 1.00
per lot
2.01 | Demolition of Existing Perimeter Fence
at Berth No.10 Including Disposal of
Waste Materials at Pesos:
Ln.M. 91.97
per In.m.
2.02 | Excavation/Backfill and Disposal
Unsuitable Materials at Pesos:
Cu.M. 184.65

per cu.m..

2.03 | Fabrication of Reinforcing Steel Bars for
Column Footing, Columns and Wall Kgs. 748178
Footing at Pesos: ’

per Kgs.

2.04 | Concrete Works for Column Footing,
Columns, Wall Footing and Beam at
Pesos:

Cu.M. 90.40

per cu.m.
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2.05 | Masonry Works to include Plastering of
Columns and Walls (Smooth Finish) at
Pesos:

Sq.M. 307.74

per sq.m.

2.06 Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:
Ln.M. 102.58

per In.m.

2.07 | Painting Works at Pesos:

Sq.M. 484.55

per sg.m.

3.01 | Removal of Dilapidated Steel Gate,
Barbed Wires and Demolition of
Concrete Fence Besides Dilapidated Steel
Gate at Station A-B (46.56m) Perimeter
Fence at Pesos:

Lot 1.00
per lot
3.02 | Excavation/Backfill and Disposal
Unsuitable Materials Portion of Existing
Gate and Columns demolished at Pesos:
Cu.M. 17.28

per cu.m.

3.03 | Demolition & Disposal of Existing
concrete beam at existing fence from 0-
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38.50m in preparation for extension of
fence from 2.40m to 3.00m at Pesos:

Ln.M. 38.50

per In.m.

3.04 | Fabrication of Reinforcing Steel Bars for
Column Footing, Columns and Wall
Footing, and Beam for Fence Extension
at Pesos:

Kgs. 2,543.29

per Kkgs.

3.05 | Concrete Works for Column Footing,
Columns, Wall Footing and Beam at

Pesos:
Cu.M. 31.06
per cu.m.
3.06 | Masonry Works to include Plastering of
Columns and Walls  ( Smooth Finish) at
Pesos:
Sq.M. 134.71
per sg.m.
3.07 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:
Ln.M. 46.56

per In.m.

3.08 | Painting Works at Pesos:
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Sq.M. 220.27
per sg.m.

401 | Demolition & Disposal of Existing
concrete beam at existing fence from B-C
(64.32m) in preparation for extension of
fence from 2.40m to 3.00m at Pesos:

Ln.M. 64.32
per In.m.
4.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:
Kgs. 963.32
per kgs.
4.03 Concrete Works for Column Extension
and Beam at Pesos:
Cu.M. 6.61

per cu.m.

4.04 | Masonry Works to include Plastering of
Columns, beams and Walls (Smooth
Finish) at Pesos:

Sq.M. |  303.98

per sg.m.
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4,05 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:

Ln.M. 64.32

per In.m.

4.06 | Painting Works at Pesos:

Sq.M. 342.98

per sg.m.

5.01 | Demolition & Disposal of Existing
Concrete Beam at Existing Fence From
C-D (45.95m) in Preparation for
Extension of Fence from 2.40m to 3.00m

at Pesos:
Ln.M. 45.95
per In.m.
5.02 | Masonry Works to include Plastering of
Existing Columns and Walls ( Smooth
Finish) at Pesos:
Sq.M. 120.39
per sg.m.
5.03 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:
Ln.M. 45.95

per In.m.
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5.04 | Painting Works at Pesos:

Sq.M. 306.73

per sq.m.

6.01 | Demolition & Disposal of Existing
concrete wall and cyclone wire fence at
existing fence from D-E (60.295m) in
preparation for extension of fence from

2.40m to 3.00m at Pesos:
Ln.M. 60.29
per In.m.
6.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:
Kgs. 911.07
per kgs.
6.03 Concrete Works for Column Extension
and Beam at Pesos:
Cu.M. 6.24

per cu.m.

6.04 | Masonry Works to include Plastering of
Columns, beams and Walls ( Smooth
Finish) at Pesos:

Sq.M. 290.10

per sg.m.
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6.05 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:

Ln.M. 60.29

per In.m.

6.06 | Painting Works at Pesos:

Sq.M. 328.07

per sg.m.

7.01 | Demolition & Disposal of Existing
Concrete Column and Beam at Existing
Fence From E-F (65.68m) in Preparation
for Extension of Fence From 2.40m to

3.00m at Pesos:
Ln.M. 65.68
per In.m.
7.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for fence
Extension at Pesos:
Kgs. 909.48
per Kkgs.
7.03 Concrete Works for Column Extension
and Beam at Pesos:
Cu.M. 6.32

per cu.m.
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7.04 | Masonry Works to include Plastering of
Columns, Beams and Walls (Smooth
Finish) at Pesos:

Sq.M. 304.66

per sg.m.

7.05 Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:

Ln.M. 65.68

per In.m.

7.06 | Painting Works at Pesos:

Sq.M. 342.08

per sg.m.

8.01 | Demolition & Disposal of Existing
Concrete Column and Beam at Existing
Fence at PMO Davao Admin. Compound
(67.89m) in Preparation for Extension of
Fence from 2.40m to 3.00m at Pesos:

Ln.M. 67.89
per In.m.
8.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:
Kgs. 984.26

per Kgs.
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8.03 Concrete Works for Column Extension
and Beam at Pesos:

Cu.M. 7.07

per cu.m.

8.04 | Masonry Works to include Plastering of
Columns, beams and Walls (Smooth
Finish) at Pesos:

Sq.M. 319.62

per sg.m.

8.05 Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:

Ln.M. 67.89

per In.m.

8.06 | Painting Works at Pesos:

Sq.M. 356.19

per sg.m.

9.01 | Demolition & Disposal of Existing
Concrete Column and Beam at Existing
Fence at Gate 7A, PTB Compound Along
the Highway (56.76m) in Preparation for
Extension of From 2.40m to 3.00m at
Pesos:

Ln.M. 56.76

per In.m.
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9.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:

Kgs. 820.92
per Kgs.
9.03 | Concrete Works for Column Extension
and Beam at Pesos:
Cu.M. 591
per cu.m.
9.04 | Masonry Works to include Plastering of
Columns, beams and Walls (Smooth
Finish) at Pesos:
Sq.M. 277.57
per sg.m.
9.05 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:
Ln.M. 56.76

per In.m.

9.06 | Painting Works at Pesos:

Sq.M. 315.01

per sg.m.
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10.01 | Demolition & Disposal of Existing
Concrete and Beam at Existing Going to
Barangay Sasa Along the Highway
(26.786m) in Preparation for
Extension of Fence From 2.40m to 3.00m
at Pesos:
Ln.m. 26.78
per In.m.
10.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:
Kgs. 385.41
per Kgs.
10.03 | Concrete Works for Column Extension
and Beam at Pesos:
Cu.M. 2.73
per cu.m.
10.04 | Masonry Works to include Plastering of
Columns, Beams and Walls ( Smooth
Finish) at Pesos:
Sq.M. 126.09
per sg.m.
10.05 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:
Ln.M. 26.78
per In.m.
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10.06 | Painting Works at Pesos:

Sq.M. 126.09

per sg.m.

11.01 | Demolition & Disposal of Existing
Concrete Column and Beam at Existing
Fence Along PMO Davao Covered Court,
Filport Compound and Vessels Crew
Compound (111.25m) in Preparation for
Extension of Fence from 2.40m to 3.00m
at Pesos:

Ln.M. 111.25

per In.m.

11.02 | Fabrication of Reinforcing Steel Bars for
Column Extension and Beam for Fence
Extension at Pesos:

Kgs. 1,647.25

per kgs.

11.03 | Concrete Works for Column Extension
and Beam at Pesos:

Cu.M.. 11.43

per cu.m.

11.04 | Masonry Works to include Plastering of
Columns, Beams and Walls (Smooth
Finish) at Pesos:

Sq.M. 525.63

per sg.m.
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11.05 | Fabrication and Installation of Razor
Wire and Post Assembly at Pesos:

Ln.M. 111.25

per In.m.

11.06 | Painting Works at Pesos:

Sq.M. 525.63

per sg.m.

12.00 | Supply of Labor, Materials and
Equipment for the
Fabrication/Installation of Project
Billboard at Pesos:

Lot 1.00
per lot
13.00 | Construction Safety & Health Program
(as required under Department Order
No. 13) at Pesos:
Lot 1.00
per lot
Total Cost of Bid (inclusive of 12% VAT and all other taxes) >>>>>>>>>>>>> )]

Amount in words

Submitted By :

Name and Signature of Authorized Representative




