BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
1.00	**Mobilization / Demobilization at Pesos:** _____ per lot	Lot	1.00		
2.01	**Demolition of Existing Perimeter Fence at Berth No.10 Including Disposal of Waste Materials at Pesos:** _____ per ln.m.	Ln.M.	91.97		
2.02	**Excavation/Backfill and Disposal Unsuitable Materials at Pesos:** _____ per cu.m..	Cu.M.	184.65		
2.03	**Fabrication of Reinforcing Steel Bars for Column Footing, Columns and Wall Footing at Pesos:** _____ per kgs.	Kgs.	7,481.78		
2.04	**Concrete Works for Column Footing, Columns, Wall Footing and Beam at Pesos:** _____per cu.m.	Cu.M.	90.40		

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
2.05	**Masonry Works to include Plastering of Columns and Walls (Smooth Finish) at Pesos:** **_____per sq.m.**	Sq.M.	307.74		
2.06	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:** **_____per ln.m.**	Ln.M.	102.58		
2.07	**Painting Works at Pesos:** **_____per sq.m.**	Sq.M.	484.55		
3.01	**Removal of Dilapidated Steel Gate, Barbed Wires and Demolition of Concrete Fence Besides Dilapidated Steel Gate at Station A-B (46.56m) Perimeter Fence at Pesos:** **_____per lot**	Lot	1.00		
3.02	**Excavation/Backfill and Disposal Unsuitable Materials Portion of Existing Gate and Columns demolished at Pesos:** **_____per cu.m.**	Cu.M.	17.28		
3.03	**Demolition & Disposal of Existing concrete beam at existing fence from 0-**				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
	38.50m in preparation for extension of fence from 2.40m to 3.00m at Pesos:				
		Ln.M.	38.50		
	_____per ln.m.				
3.04	**Fabrication of Reinforcing Steel Bars for Column Footing, Columns and Wall Footing, and Beam for Fence Extension at Pesos:**				
		Kgs.	2,543.29		
	_____per kgs.				
3.05	**Concrete Works for Column Footing, Columns, Wall Footing and Beam at Pesos:**				
		Cu.M.	31.06		
	_____per cu.m.				
3.06	**Masonry Works to include Plastering of Columns and Walls (Smooth Finish) at Pesos:**				
		Sq.M.	134.71		
	_____per sq.m.				
3.07	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**				
		Ln.M.	46.56		
	_____per ln.m.				
3.08	**Painting Works at Pesos:**				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
		Sq.M.	220.27		
	_____per sq.m.				
4.01	**Demolition & Disposal of Existing concrete beam at existing fence from B-C (64.32m) in preparation for extension of fence from 2.40m to 3.00m at Pesos:**				
		Ln.M.	64.32		
	_____per ln.m.				
4.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**				
		Kgs.	963.32		
	_____per kgs.				
4.03	**Concrete Works for Column Extension and Beam at Pesos:**				
		Cu.M.	6.61		
	_____per cu.m.				
4.04	**Masonry Works to include Plastering of Columns, beams and Walls (Smooth Finish) at Pesos:**				
		Sq.M.	303.98		
	_____per sq.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
4.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	64.32		
	_____per ln.m.				
4.06	**Painting Works at Pesos:**	Sq.M.	342.98		
	_____per sq.m.				
5.01	**Demolition & Disposal of Existing Concrete Beam at Existing Fence From C-D (45.95m) in Preparation for Extension of Fence from 2.40m to 3.00m at Pesos:**	Ln.M.	45.95		
	_____per ln.m.				
5.02	**Masonry Works to include Plastering of Existing Columns and Walls (Smooth Finish) at Pesos:**	Sq.M.	120.39		
	_____per sq.m.				
5.03	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	45.95		
	_____per ln.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
5.04	**Painting Works at Pesos:**	Sq.M.	306.73		
	_____per sq.m.				
6.01	**Demolition & Disposal of Existing concrete wall and cyclone wire fence at existing fence from D-E (60.295m) in preparation for extension of fence from 2.40m to 3.00m at Pesos:**	Ln.M.	60.29		
	_____per ln.m.				
6.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**	Kgs.	911.07		
	_____per kgs.				
6.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M.	6.24		
	_____per cu.m.				
6.04	**Masonry Works to include Plastering of Columns, beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	290.10		
	_____per sq.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
6.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	60.29		
	_____per ln.m.				
6.06	**Painting Works at Pesos:**	Sq.M.	328.07		
	_____per sq.m.				
7.01	**Demolition & Disposal of Existing Concrete Column and Beam at Existing Fence From E-F (65.68m) in Preparation for Extension of Fence From 2.40m to 3.00m at Pesos:**	Ln.M.	65.68		
	_____per ln.m.				
7.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for fence Extension at Pesos:**	Kgs.	909.48		
	_____per kgs.				
7.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M.	6.32		
	_____per cu.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
7.04	**Masonry Works to include Plastering of Columns, Beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	304.66		
	_____per sq.m.				
7.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	65.68		
	_____per ln.m.				
7.06	**Painting Works at Pesos:**	Sq.M.	342.08		
	_____per sq.m.				
8.01	**Demolition & Disposal of Existing Concrete Column and Beam at Existing Fence at PMO Davao Admin. Compound (67.89m) in Preparation for Extension of Fence from 2.40m to 3.00m at Pesos:**	Ln.M.	67.89		
	_____per ln.m.				
8.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**	Kgs.	984.26		
	_____per kgs.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
8.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M.	7.07		
	_____per cu.m.				
8.04	**Masonry Works to include Plastering of Columns, beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	319.62		
	_____per sq.m.				
8.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	67.89		
	_____per ln.m.				
8.06	**Painting Works at Pesos:**	Sq.M.	356.19		
	_____per sq.m.				
9.01	**Demolition & Disposal of Existing Concrete Column and Beam at Existing Fence at Gate 7A, PTB Compound Along the Highway (56.76m) in Preparation for Extension of From 2.40m to 3.00m at Pesos:**	Ln.M.	56.76		
	_____per ln.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
9.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**	Kgs.	820.92		
	_____per kgs.				
9.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M.	5.91		
	_____per cu.m.				
9.04	**Masonry Works to include Plastering of Columns, beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	277.57		
	_____per sq.m.				
9.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	56.76		
	_____per ln.m.				
9.06	**Painting Works at Pesos:**	Sq.M.	315.01		
	_____per sq.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
10.01	**Demolition & Disposal of Existing Concrete and Beam at Existing Going to Barangay Sasa Along the Highway (26.786m) in Preparation for Extension of Fence From 2.40m to 3.00m at Pesos:**	Ln.m.	26.78		
	_____per ln.m.				
10.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**	Kgs.	385.41		
	_____per kgs.				
10.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M.	2.73		
	_____per cu.m.				
10.04	**Masonry Works to include Plastering of Columns, Beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	126.09		
	_____per sq.m.				
10.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	26.78		
	_____per ln.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
10.06	**Painting Works at Pesos:**	Sq.M.	126.09		
	_____per sq.m.				
11.01	**Demolition & Disposal of Existing Concrete Column and Beam at Existing Fence Along PMO Davao Covered Court, Filport Compound and Vessels Crew Compound (111.25m) in Preparation for Extension of Fence from 2.40m to 3.00m at Pesos:**	Ln.M.	111.25		
	_____per ln.m.				
11.02	**Fabrication of Reinforcing Steel Bars for Column Extension and Beam for Fence Extension at Pesos:**	Kgs.	1,647.25		
	_____per kgs.				
11.03	**Concrete Works for Column Extension and Beam at Pesos:**	Cu.M..	11.43		
	_____per cu.m.				
11.04	**Masonry Works to include Plastering of Columns, Beams and Walls (Smooth Finish) at Pesos:**	Sq.M.	525.63		
	_____per sq.m.				

BILL OF QUANTITIES

Project Name : Repair of Sasa Port Perimeter Fence Including Provision of Razor Wires for Additional Security Measures at Sasa Port, Davao City

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
11.05	**Fabrication and Installation of Razor Wire and Post Assembly at Pesos:**	Ln.M.	111.25		
	_____**per ln.m.**				
11.06	**Painting Works at Pesos:**	Sq.M.	525.63		
	_____**per sq.m.**				
12.00	**Supply of Labor, Materials and Equipment for the Fabrication/Installation of Project Billboard at Pesos:**	Lot	1.00		
	_____**per lot**				
13.00	**Construction Safety & Health Program (as required under Department Order No. 13) at Pesos:**	Lot	1.00		
	_____**per lot**				
Total Cost of Bid (inclusive of 12% VAT and all other taxes) >>>>>>>>>>>>>					**₱**
Amount in words					

Submitted By :

_____

Name and Signature of Authorized Representative