BILL OF QUANTITIES

Project Name : Repainting of Road Signs and Markers Consisting of Road Center Line, Pedestrian Lane, Concrete Gutters, Concrete Curbs, Berth Markings Including Line Markings to Delineate Restricted and Controlled Areas at the Port of Davao

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
I	**Mobilization / Demobilization at Pesos:** _____ per lot	Lot	1.00		
II	**Cleaning and Surface Preparation at Pesos:** _____ per lot	Lot	1.00		
III	**Repainting of Road Center Lines, Edge Line, Pedestrian Lane, Restricted and Controlled Area at Port Operation Building Area at Pesos:** _____ per sq.m.	Sq.M.	172.49		
IV	**Repainting of Road Center Lines, Edge Line, Pedestrian Lane, Restricted and Controlled Area at Main Building Area at Pesos:** _____ per sq.m.	Sq.M.	183.58		

BILL OF QUANTITIES

Project Name : Repainting of Road Signs and Markers Consisting of Road Center Line, Pedestrian Lane, Concrete Gutters, Concrete Curbs, Berth Markings Including Line Markings to Delineate Restricted and Controlled Areas at the Port of Davao

Location : Sasa Port, Davao City

Item No.	Description	Unit	Quantity	Unit Cost	Amount
V	**Repainting of Road Center Lines, Edge Line, Pedestrian Lane, Restricted and Controlled Area at Operations Area at Pesos:** _____per sq.m.	Sq.M.	3,330.79		
VI	**Fabrication and Installation of Project Billboard at Pesos:** _____**per lot**	Lot	1.00		
VII	**Construction Safety and Health Program (as required under Department Order No. 13) at Pesos:** _____**per lot**	Lot	1.00		
Total Cost of Bid (inclusive of 12% VAT and all other taxes) >>>>>>>>>>>>>					**₱**
Amount in words					

Submitted By :

_____

Name and Signature of Authorized Representative