SPECIFICATIONS — MOBILIZATION / DEMOBILIZATION

SCOPE OF WORK

This

Section includes mobilization, demobilizatiorassembly and disassembly of

equipment/plants including incidentals necessagotaplete the work.

MOBILIZATION

1.

The Contractor shall mobilize and put into operaidl equipment and plants required to
undertake the Contract.

Mobilization shall include the transferring to theb-sites of all equipment, plants,
supplies and materials, personnel, and all itemsessary for the execution and
completion of the work, and shall also include thetting up of all equipment,
instruments and all other plants until renderedalple, subject to the confirmation of the
Engineer.

Sufficient supply of spares for the equipment afahis shall be carried on-board the
towing/carrying vessels. Equipment/plants encoumgeboreakdowns must be repaired on
site by the most expeditious method possible atosi to PPA. In the event that the
equipment/plants call for major repair works thahmot be undertaken at the site, the
Contractor shall replace such equipment/plants aaghal or better performance capacity
at no additional mobilization costs to PPA and @mntractor shall not be entitled to any
time extension.

DEMOBILIZATION

Demobilization upon request of the Contractor apdraved by the Engineer, shall include the

following:

1. The dismantling, preparation and loading for remhaal shipment of all Contractor's
plant, equipment and personnel at each site afteptetion of the works.

2. Transportation of all the above plant, equipmend amaterials from each site to the
Contractor's home station or somewhere else outiselsites.

3. Removal of all supplementary markers furnished amstalled by the Contractor,
provided that the Engineer has not taken the optiortain the markers.

4. The clean up of the Site and the removal of mdseradebris, waste, etc., and making

good damages or temporary alterations.

MEASUREMENT AND PAYMENT
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Payment for this item includes the expenses indubg the Contractor for moving-in of
minimum major equipment and/or plant required Fa project and moving out of the same after
final acceptance of the work including cleaning-bfty percent (50%) of the total amount shall
be payable after mobilization activity while themaning fifty percent (50%) payable after
acceptance of the completed project. A list of pmént showing the detailed cost for its
mobilization and demobilization works shall be uraéd in the bid amount for this item.



