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1. SCOPE 
 

a. The work includes the furnishing of all labor, materials and equipment 
required to carry out the demolition of all and/or portions of existing wharf 
including removal of obstructions, extraction/cutting of timber and R.C 
piles at required depth, the work may include the demolition of 
miscellaneous buildings, pavements, fences, utilities, navigation aids and 
wrecks etc., as required for the execution of the Contract. 

 
b. The Contractor shall submit the proposed methodology or procedure of 

demolition work with detailed drawings and calculations if necessary, to the 
Engineer for approval, before the execution of the Works. 

 
c. The Contractor shall keep all pavements and landing areas to and from the 

site of the disposal area clean and free of mud, dirt and debris during and 
after the execution of disposal. Disposal of debris and materials shall be as 
directed by the Engineer. 

 
d. For off-shore obstructions to pile driving and dredging, survey shall be 

executed by the Contractor with the Engineer before any demolition and 
removal of wrecks is commenced and shall be as directed by the Engineer. 

 
2. OWNERSHIP OF DEMOLISHED MATERIAL 

 
a. Materials coming from the demolition works except general earth shall 

remain the property of the Authority and shall be stored properly by the 
Contractor at a place designated by the Engineer. 

 
3. INTERFERENCE WITH PORT OPERATIONS 

 
a. During the execution of the work, the Contractor shall not interfere with the 

shipping, navigation and other traffic operation in the port. 
 

b. The Contractor shall make arrangements with the port operations people on 
the schedule of demolition and related works to keep the operation activities 
undisturbed at all times. 

 
c. Prior to commencement of the demolition works, the Contractor shall 

inform/announce to all concerned/affected port users the schedule of 
disconnection of utilities. 

 
4. EXECUTION 

 
a. Prior to the commencement of demolition works, the alignments (lines and 

grades) of the new construction works to existing pier shall be checked. 
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b. The width and alignment of portion of existing structure to be demolished 
shall be marked by paint. 

 
c. With these lines as guides, concrete shall be broken and reinforcing bars 

cut, such that panels or portions of the structure can be lifted out for 
disposal elsewhere outside of the operational work area. 

 
d. Extract concrete piles with care in order not to damage existing or adjacent 

structures, equipment or materials. 
 

e. Piles (timber/concrete) for demolition/extraction) shall be done with care 
and/or to the required level indicated in the plan as shown in the drawings. 

 
f. Rocks removed from existing slope protection shall be stored for re-use in 

new construction. 
 

g. Demolish buildings, pavements, curbs, fences, utilities, services, navigation 
aids and the like as determined in the field for each project and as shown on 
the drawings or as directed by the Engineer. 

 
5. SAFETY 

 
a. During the course of survey and clearing, only the proper Authority shall 

remove any obstacles that are recognized and seemed to be explosive or 
hazardous to workers on the site. 

 
b. At the end of each day’s work, the Contractor shall keep the workplace in 

safe condition, so that no part is in danger of falling or creating hazard to 
personnel or equipment.  

 
 
 
 
 
 


