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Re-Invitation to Bid 
 

PROPOSED CONSTRUCTION OF PARKING AREA, COVERED COURT, PM’S 

QUARTER AND DRAINAGE SYSTEM AT PORT OPERATIONS BUILDING, PORT 

OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY 

 

The Philippine Ports Authority – Port Management Office of SOCSARGEN, through 

the Corporate Budget for the contract approved by the governing Boards for CY 2019 

intends to apply the sum of PESOS: Thirty Eight Million Six Hundred Two Thousand 

Three Hundred Seventy Four Pesos and 88/100 Only (P 38,602,374.88) Inclusive of 

12% VAT being the Approved Budget for the Contract (ABC) to payments under the 

contract for the PROPOSED CONSTRUCTION OF PARKING AREA, COVERED 

COURT, PM’S QUARTER AND DRAINAGE SYSTEM AT PORT OPERATIONS 

BUILDING, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL 

SANTOS CITY. Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

The Philippine Ports Authority - Port Management Office of SOCSARGEN through the 

BIDS AND AWARDS COMMITTEE (BAC) now invites bids for the PROPOSED 

CONSTRUCTION OF PARKING AREA, COVERED COURT, PM’S QUARTER 

AND DRAINAGE SYSTEM AT PORT OPERATIONS BUILDING, PORT OF 

GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY with the 

following scope of works: 

ITEM 

NO. 
DESCRIPTION UNIT QUANTITY 

BILL 

NO. 1 
GENERAL EXPENSES 

1.01 Mobilization, Demobilization & Clearing Works  Lot 1.00 

1.02 Construction Safety and Health Program  Lot 1.00 

1.03 Reimbursable Items Lot 1.00 

(a) 

1 Unit - 12.3" Full HD touch-screen laptop, 7th gen Core i5 processor, 2736 x 1824 pixels (267 PPI) 10 point 

multi-touch resolution, 8GB RAM, 256GB SSD, micro SD External Storage, Main Camera 8MP, rear webcam 

resolution 2MP 1.73lbs weight, 11.50 x 7.93 x 0.33 in dimension 

(b) 

Drone Camera, 12MP, 4 rotors, 20m/s speed, 7000m maximum operating distance, frequency band 2.4-2.483, 

1.5m horizontal hover distance, 0.5m vertical hover distance, max. ascent speed 6m/s, max. descent speed 4m/s, 

max. wind resistance 10m/s, max. flight time 30min 

BILL 

NO. 2 
CONSTRUCTION OF PARKING AREA 

2.01 
Excavate/backfill existing fill for column/pedestal footing including 

supply of gravel base (Parking Area) 
Cu.m 59.68 

2.02 
Supply, Fabrication, and Installation of Steel Reinforcement (Parking 

Area) 
Kg 3,432.16 
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2.03 

Supply and place 3,000 psi concrete for Footing and Pedestal for Parking 

Sheds, Pedestal and Footing for Solar Lamp Post, Curb,  and Tire Guard  

(Parking Area) 

Cu.m 45.48 

2.04 Supply, Fabrication, and Installation of Parking Shed Lot 1.00 

2.05 
Painting Works for Parking Shed, Concrete Curb, Tire Guard, and 

Pavement Markings (Parking Area) 
Sq.m 530.11 

2.06 Landscaping of planters  of Parking Area and PM's Quarter Lot 1.00 

2.07 
Supply and Installation of Portable Guard Booth including supply of 

0.5hp Window Type Aircon (Parking Area) 
Units 2.00 

2.08 
Supply and Installation of Solar Lamp Post and Park Shed Lights at 

Parking Area 
Set 8.00 

2.09 Construction of Electrical Ductline Ln.m 145.00 

2.10 
Construction of Canopy at the POB Entrance Door including Painting 

Works 
Sq.m 49.75 

BILL 

NO. 3 
CONSTRUCTION OF PORTLAND CEMENT CONCRETE PAVEMENT 

3.01 Excavation of existing fill for the concrete pavement Cu.m 1,088.15 

3.02 Compaction of Existing Fill Sq.m 1,978.45 

3.03 Supply, spread and compact of 300mm thk. aggregate base course Cu.m 712.24 

3.04 
Construct Portland cement concrete pavement (250mm thk.) including 

dowel bars for construction joint (3,500psi) 
Sq.m 1,978.45 

BILL 

NO. 4 
CONSTRUCTION OF PERIMETER FENCE 

4.01 
Demolition of Affected Existing Concrete Walkway including disposal at 

designated areas as instructed by the Project Engineer 
Sq.m 131.97 

4.02 
Excavation and Backfilling of Existing Fill for Column Footing and 

Pedestal Footing (Perimeter Fence) 
Cu.m 99.35 

4.03 
Supply, Fabrication, and Installation of Steel Reinforcement (Perimeter 

Fence) 
Kg 3,686.01 

4.04 
Supply and place 3,000 psi concrete for Pedestal Footing, Pedestal, 

Column Footing, Column, and Ramp (Perimeter Fence) 
Cu.m 62.95 

4.05 Masonry works including Supply and Installation of Stone Cladding Sq.m 1,183.00 

4.06 
Supply, Fabrication, and Installation of Steel Fence & Gate, Cyclone 

Fence, and Walkway Shed 
Lot 1.00 

4.07 Painting Works for Steel Fence, Walkway Shed, and Cyclone Fence Sq.m 628.56 

4.08 
Supply and Installation of Boom Barrier with Automatic ID Card 

Identification System 
Unit 2.00 

4.09 Installation of Perimeter Lights Unit 28.00 

BILL 

NO. 5 
CONSTRUCTION OF BOX CULVERT 
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5.01 
Demolition of Existing Open Drainage System near the Port Operations 

Building 
Ln.m 17.53 

5.02 Excavation works for box culvert Cu.m 337.95 

5.03 Supply, Fabrication, and Installation of Reinforcing Bars for Box Culvert Kg 21,626.37 

5.04 Concreting works for Box Culvert - 3,000psi Cu.m 143.38 

5.05 Supply and Installation of Steel Grating Kg 11,107.70 

BILL 

NO. 6 
CONSTRUCTION OF COVERED COURT 

6.01 
Excavate/backfill of existing fill for column footing and tie beam 

(Covered Court) 
Cu.m 126.78 

6.02 
Supply, Fabrication, and Installation of Steel Reinforcement (Covered 

Court) 
Kg 10,841.37 

6.03 
Supply and place 3,000 psi concrete for Column Footing, Column, Tie 

Beam, and Concrete Slab  (Covered Court) 
Cu.m 101.89 

6.04 
Supply, Fabrication, and Installation of Roof Truss, Strut, and Roof 

Framing 
Lot 1.00 

6.05 
Supply and Installation of Pre-painted Long Span Roofing Sheets and 

End Flashing 
Sq.m 727.09 

6.06 
Painting Works on Steel Trusses, Steel Struts, Concrete Column, Beams, 

and Concrete Flooring (Covered Court) 
Sq.m 1,024.80 

6.07 Drainage System for Covered Court Lot 1.00 

6.08 Installation of Lighting and Power System at  Covered Court Area Lot 1.00 

6.09 Supply of Movable Basketball Ring with Stand Set 2.00 

6.10 Supply and Installation of Decorative Concrete Paving Blocks Sq.m 234.00 

BILL 

NO. 7 
CONSTRUCTION OF COMFORT ROOMS NEAR THE COVERED COURT 

7.01 
Supply and installation of  reinforcing bars on the columns, footing, wall 

footing, and slab of the comfort room near the covered court  
Kg 444.81 

7.02 
Concrete Works for the columns, footing, wall footing and slab of the 

comfort room near the covered court 
Cu.m 3.86 

7.03 
Masonry works including construction of septic vault at the comfort room 

near the covered court 
Sq.m 69.93 

7.04 Ceiling works of the comfort room near the covered court Sq.m 21.00 

7.05 Doors & windows of the comfort room near the covered court Unit 6.00 

7.06 
Installation & fabrication of steel trusses & roof framing of the comfort 

room near the covered court 
Lot 1.00 

7.07 
Installation  of roofing materials of the comfort room near the covered 

court 
Sq.m 21.00 
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7.08 Tiling works of the comfort room near the covered court Sq.m 79.20 

7.09 
Supply of materials, manpower and equipment for the construction of 

septic vault of the comfort room  near the covered court 
Sq.m 2.40 

7.10 
Toilet fixtures, plumbing works (waterline, sanitary, drainage) of the 

comfort room near the covered court 
Lot 1.00 

7.11 Electrical works of the comfort room near the covered court Lot 1.00 

7.12 Supply of materials, manpower and equipment for the painting works. Sq.m 44.00 

BILL 

NO. 8 
PROVISION FOR GENERATOR SET 

8.01 Construction of Foundation Pad Cu.m 6.00 

8.02 Supply, Fabrication, and Installation of Steel Cage Lot 1.00 

8.03 Supply and Installation of Electrical Wires and Lighting System Lot 1.00 

BILL 

NO. 9 
CONSTRUCTION OF NEW PM'S QUARTER 

9.01 Excavation works for the sub-structure of the building. Cu.m 60.47 

9.02 
Supply of materials, manpower, and equipment for the spread of 100mm 

thk gravel base. 
Cu.m 21.70 

9.03 
Supply of materials, manpower, and equipment for the installation of 

reinforcing bars. 
Kg 5,873.38 

9.04 

Supply of materials, manpower and equipment for the laying and piling of 

100mm CHB for walls and parapet including plastering and smooth  

finish. 

Sq.m 495.43 

9.05 
Supply of materials, manpower and equipment for the concreting works 

on column footing, columns, beams, slab, and septic vault. 
Cu.m 83.25 

9.06 
Supply of materials, manpower and equipment for the installation of 

trusses, girt, purlins and accessories. 
Lot 1.00 

9.07 
Supply of materials, manpower and equipment for the installation of 

roofing and accessories. 
Sq.m 289.69 

9.08 
Supply of materials, manpower and equipment for the installation of 

ceiling and accessories. 
Sq.m 334.10 

9.09 
Supply of materials, manpower and equipment for the installation of tiles 

and accessories. 
Sq.m 278.90 

9.10 
Supply of materials and manpower for the installation of doors and 

accessories. 
Unit 13.00 

9.11 Supply of materials and manpower for the installation of windows. Unit 16.00 

9.12 Supply of materials, manpower and equipment for the electrical works. Lot 1.00 

9.13 
Supply of materials, manpower and equipment for the installation 

sprinkler system and accessories. 
Lot 1.00 
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9.14 Supply of materials, manpower and equipment for the plumbing works. Lot 1.00 

9.15 
Supply of materials, manpower and equipment for the installation of toilet 

fixtures and accessories. 
Lot 1.00 

9.16 
Supply of materials, manpower and equipment for the installation of 

kitchen counter and sink and range hood chimney-type. 
Lot 1.00 

9.17 
Supply of materials, manpower and equipment for the installation of 

walk-in closet and library bookshelves. 
Sq.m 80.61 

9.18 
Supply of materials, manpower and equipment for the installation of stone 

cladding. 
Sq.m 61.00 

9.19 
Supply of materials, manpower and equipment for the painting works 

including steel materials. 
Sq.m 1,366.59 

9.20 

Supply of manpower and equipment for the excavation works for fence 

and gate footing including disposal of excavated materials to proper 

disposal area as instructed by the assigned Project Engineer. 

Cu.m 3.02 

9.21 
Supply of materials, manpower, and equipment for the installation of 

reinforcing bars for the fence and gate posts. 
Kg 1,172.58 

9.22 
Supply of materials, manpower and equipment for the laying and piling of 

100mm CHB for Fence. 
Sq.m 59.42 

9.23 
Supply of materials, manpower and equipment for the concreting works 

on column footing, columns and gate and fence posts. 
Cu.m 7.07 

9.24 
Supply of materials, manpower and equipment for the fabrication and 

installation of vehicle gate, pedestrian gate and steel fence. 
Ln.m 43.95 

9.25 
Supply of materials, manpower and equipment for painting works and 

installation of stone cladding on fence and gate posts. 
Lot 1.00 

Completion of the Works is required to be completed within Four Hundred Eighty 

(480) Calendar Days. The description of an eligible bidder is contained in the Bidding 

Documents, particularly, in Section II. Instructions to Bidders. 

1. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing 

Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy-five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

2. Interested bidders may obtain further information from the Secretariat of the BAC, 

Philippine Ports Authority – Port Management Office of SOCSARGEN and 

inspect and procure the Bidding Documents at the address given below from 8:00 a.m. 

to 5:00 P.M., Monday to Friday.     

3. A complete set of Bidding Documents may be acquired by interested bidders on May 7, 

2019 up to the deadline for the submission and receipt of bids from the address 

below and upon payment of the applicable fee for the Bidding Documents, pursuant to 
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the latest Guidelines issued by the GPPB, in the amount of Twenty Five Thousand 

Pesos (P 25,000.00) plus 12% VAT. 

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

4. The Philippine Ports Authority – Port Management Office of SOCSARGEN Bids 

and Awards Committee will hold a Pre-Bid Conference on May 15, 2019, 9:00 

A.M. at PPA- PMO SOCSARGEN, Port Operations Building - Conference Room 

#2, Makar Wharf, Labangal, General Santos City, which shall be open to 

prospective bidders.  

5. Bids must be duly received by the BAC Secretariat at the address below on or before 

9:00 A.M., May 28, 2019 at the PPA Port Management Office of SOCSARGEN, 

Port Operations Building, Lobby Area, Labangal, General Santos City. All bids 

must be accompanied by a Bid Securing Declaration OR a Bid Security , in an amount 

not less than the required percentage of the ABC in accordance with following 

schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the required  

percentage of the ABC) 

 

(a) Cash or cashier’s/manager’s check 

issued by a Universal or 

Commercial Bank. 

 

 Two percent (2%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank; and 

 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security. 

Five percent (5%) 

 

Bid Opening shall be on May 28, 2019 at at 9:30 A.M. PPA- PMO SOCSARGEN, 

Port Operations Building - Conference Room #2, Makar Wharf, Labangal, 

General Santos City. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend at the address below. Late bids shall not be 

accepted. 
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6. The Bidder must have completed, within ten (10) years from the submission of bids, a 

single contract that is similar to this project, the ABC of which should be equivalent 

to at least fifty percent (50%) of the ABC of this project. 

 

7. Required PCAB Registration or Special PCAB License in case of Joint 

Ventures     :    Medium A –  Ports, Harbor and Offshore Engineering 

 

8. Equipment Requirement (Owned or Leased): 

 
No. of Units Equipment 

1 Backhoe (0.40 cu.m, 94.3hp) 

2 Jackhammer 

1 Air Compressor (250cfm) 

2 Cutting Outfit complete with accessories 

1 Payloader 1.05 cu.m with operator 

1 Dumptruck 6.88-9.17 cu.m capacity 

1 Bar cutter (electric 25mm max.) single phase 

1 Bar bender (25mm max) Three phase 

2 Welding Machine 300A 

1 Welding Machine 400A 

2 1-bagger Concrete Mixer (operated) 

1 Road Grader (125hp) 

1 Road Roller (10T, vibratory) 

1 Boom Truck, 2-5 tons capacity 

1 Transit Mixer 

2 
50mm diameter Concrete Vibrator, flexible shaft type 

with 5 amperes gasoline drive unit 

20 H-frame (including cross brace and joint pins) 

1 Applicator Machine 

1 Kneading Machine 

1 Backhoe with pavement breaker 

1 Stake Truck (cargo) 2-5 mt 

1 
Truck-mounted Crane, Hydraulic Telescopic Boom 51-

60mt 

2 Heavy-duty Electric Cutter 

1 Heavy-duty Electric Drill 

1 Heavy-duty disc grinder 
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9. Below in table form are the important dates of procurement as: 

 

Procurement Schedules Inclusive Dates CY 

2019 

Time 

I. Advertisement/Posting  May 7-13, 2019  

II. Availability of Bidding Documents May 7, 2019 

 

 

 

May 28, 2019  

8:00 AM to 

5:00 PM 

Monday to 

Friday 

 

Before 9:00 

AM 

III. Pre-Bid Conference May 15, 2019 9:00 AM 

IV. Submission of Bids May 28, 2019 9:00 AM 

V. Opening and Evaluation of Bids May 28, 2019 9:30 AM 

 

10. The Philippine Ports Authority – Port Management Office of SOCSARGEN 

reserves the right to reject any and all bids, declare a failure of bidding, or not award 

the contract at any time prior to contract award in accordance with Section 41 of RA 

9184 and its IRR, without thereby incurring any liability to the affected bidder or 

bidders.  

11. For further information, please refer to: 

 

 

Ruby M. Tapec 

BAC – Head Secretariat 

Philippine Ports Authority, Port Management Office - SOCSARGEN 

Makar Wharf, Labangal, General Santos City 

Tel. No. (083) 552-4484 

Email Add: pmosocsargen@ppa.com.ph 

Fax No. (083)552-4446 

Website: www.ppa.com.ph 

 

 

 

 

 

ATTY. SUKARNO A. ABAS 

Chairperson, BAC 

 

http://www.ppa.com.ph/

