PHILIPPINE
PORTS
AUTHORITY

Re-Invitation to Bid

PROPOSED CONSTRUCTION OF PARKING AREA, COVERED COURT, PM’S
QUARTER AND DRAINAGE SYSTEM AT PORT OPERATIONS BUILDING, PORT
OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY

The Philippine Ports Authority — Port Management Office of SOCSARGEN, through
the Corporate Budget for the contract approved by the governing Boards for CY 2019
intends to apply the sum of PESOS: Thirty Eight Million Six Hundred Two Thousand
Three Hundred Seventy Four Pesos and 88/100 Only (P 38,602,374.88) Inclusive of
12% VAT being the Approved Budget for the Contract (ABC) to payments under the
contract for the PROPOSED CONSTRUCTION OF PARKING AREA, COVERED
COURT, PM’S QUARTER AND DRAINAGE SYSTEM AT PORT OPERATIONS
BUILDING, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL
SANTOS CITY. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

The Philippine Ports Authority - Port Management Office of SOCSARGEN through the
BIDS AND AWARDS COMMITTEE (BAC) now invites bids for the PROPOSED
CONSTRUCTION OF PARKING AREA, COVERED COURT, PM’S QUARTER
AND DRAINAGE SYSTEM AT PORT OPERATIONS BUILDING, PORT OF
GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY with the
following scope of works:

ITEM
NO DESCRIPTION UNIT QUANTITY
BILL
GENERAL EXPENSES
NO. 1
1.01 Mobilization, Demobilization & Clearing Works Lot 1.00
1.02 Construction Safety and Health Program Lot 1.00
1.03 Reimbursable Items Lot 1.00
1 Unit - 12.3" Full HD touch-screen laptop, 7th gen Core i5 processor, 2736 x 1824 pixels (267 PPI) 10 point
@) multi-touch resolution, 8GB RAM, 256GB SSD, micro SD External Storage, Main Camera 8MP, rear webcam
resolution 2MP 1.73lbs weight, 11.50 x 7.93 x 0.33 in dimension
Drone Camera, 12MP, 4 rotors, 20m/s speed, 7000m maximum operating distance, frequency band 2.4-2.483,
(b) 1.5m horizontal hover distance, 0.5m vertical hover distance, max. ascent speed 6m/s, max. descent speed 4m/s,
max. wind resistance 10m/s, max. flight time 30min
BILL
NO. 2 CONSTRUCTION OF PARKING AREA
Excavate/backfill existing fill for column/pedestal footing including
2.01 . Cu.m 59.68
supply of gravel base (Parking Area)
Supply, Fabrication, and Installation of Steel Reinforcement (Parking
2.02 Area) Kg 3,432.16




Supply and place 3,000 psi concrete for Footing and Pedestal for Parking

2.03 Sheds, Pedestal and Footing for Solar Lamp Post, Curb, and Tire Guard Cu.m 45.48
(Parking Area)

2.04 Supply, Fabrication, and Installation of Parking Shed Lot 1.00
Painting Works for Parking Shed, Concrete Curb, Tire Guard, and

2.05 . . Sg.m 530.11
Pavement Markings (Parking Area)

2.06 Landscaping of planters of Parking Area and PM's Quarter Lot 1.00
Supply and Installation of Portable Guard Booth including supply of

2.07 pply el _ _ g supply Uniits 2.00
0.5hp Window Type Aircon (Parking Area)
Supply and Installation of Solar Lamp Post and Park Shed Lights at

2.08 . Set 8.00
Parking Area

2.09 Construction of Electrical Ductline Ln.m 145.00
Construction of Canopy at the POB Entrance Door including Painting

2.10 Sg.m 49.75
Works

BILL

NO. 3 CONSTRUCTION OF PORTLAND CEMENT CONCRETE PAVEMENT

3.01 Excavation of existing fill for the concrete pavement Cu.m 1,088.15

3.02 Compaction of Existing Fill Sg.m 1,978.45

3.03 Supply, spread and compact of 300mm thk. aggregate base course Cu.m 712.24
Construct Portland cement concrete pavement (250mm thk.) including

3.04 . . Sg.m 1,978.45
dowel bars for construction joint (3,500psi)

BILL

NO. 4 CONSTRUCTION OF PERIMETER FENCE
Demolition of Affected Existing Concrete Walkway including disposal at

4.01 . ] . . Sg.m 131.97
designated areas as instructed by the Project Engineer
Excavation and Backfilling of Existing Fill for Column Footing and

4.02 . . Cum 99.35
Pedestal Footing (Perimeter Fence)
Supply, Fabrication, and Installation of Steel Reinforcement (Perimeter

4.03 Kg 3,686.01
Fence)
Supply and place 3,000 psi concrete for Pedestal Footing, Pedestal,

4.04 . . Cu.m 62.95
Column Footing, Column, and Ramp (Perimeter Fence)

4.05 Masonry works including Supply and Installation of Stone Cladding Sg.m 1,183.00
Supply, Fabrication, and Installation of Steel Fence & Gate, Cyclone

4.06 Lot 1.00
Fence, and Walkway Shed

4.07 Painting Works for Steel Fence, Walkway Shed, and Cyclone Fence Sg.m 628.56
Supply and Installation of Boom Barrier with Automatic 1D Card .

4.08 L Unit 2.00
Identification System

4.09 Installation of Perimeter Lights Unit 28.00

BILL

NO.5 CONSTRUCTION OF BOX CULVERT
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Demolition of Existing Open Drainage System near the Port Operations

5.01 o Ln.m 17.53
Building
5.02 Excavation works for box culvert Cu.m 337.95
5.03 Supply, Fabrication, and Installation of Reinforcing Bars for Box Culvert Kg 21,626.37
5.04 Concreting works for Box Culvert - 3,000psi Cu.m 143.38
5.05 Supply and Installation of Steel Grating Kg 11,107.70
BILL
NO. 6 CONSTRUCTION OF COVERED COURT
Excavate/backfill of existing fill for column footing and tie beam
6.01 Cu.m 126.78
(Covered Court)
Supply, Fabrication, and Installation of Steel Reinforcement (Covered
6.02 Kg 10,841.37
Court)
Supply and place 3,000 psi concrete for Column Footing, Column, Tie
6.03 Cu.m 101.89
Beam, and Concrete Slab (Covered Court)
Supply, Fabrication, and Installation of Roof Truss, Strut, and Roof
6.04 . Lot 1.00
Framing
Supply and Installation of Pre-painted Long Span Roofing Sheets and
6.05 PRYY . P 9°p g Sg.m 727.09
End Flashing
Painting Works on Steel Trusses, Steel Struts, Concrete Column, Beams,
6.06 . Sg.m 1,024.80
and Concrete Flooring (Covered Court)
6.07 Drainage System for Covered Court Lot 1.00
6.08 Installation of Lighting and Power System at Covered Court Area Lot 1.00
6.09 Supply of Movable Basketball Ring with Stand Set 2.00
6.10 Supply and Installation of Decorative Concrete Paving Blocks Sg.m 234.00
BILL
NO. 7 CONSTRUCTION OF COMFORT ROOMS NEAR THE COVERED COURT
Supply and installation of reinforcing bars on the columns, footing, wall
7.01 . Kg 44481
footing, and slab of the comfort room near the covered court
Concrete Works for the columns, footing, wall footing and slab of the
7.02 Cu.m 3.86
comfort room near the covered court
Masonry works including construction of septic vault at the comfort room
7.03 Sg.m 69.93
near the covered court
7.04 Ceiling works of the comfort room near the covered court Sg.m 21.00
7.05 Doors & windows of the comfort room near the covered court Unit 6.00
Installation & fabrication of steel trusses & roof framing of the comfort
7.06 Lot 1.00
room near the covered court
Installation of roofing materials of the comfort room near the covered
7.07 Sg.m 21.00

court




7.08 Tiling works of the comfort room near the covered court Sg.m 79.20
Supply of materials, manpower and equipment for the construction of
7.09 . Sg.m 2.40
septic vault of the comfort room near the covered court
Toilet fixtures, plumbing works (waterline, sanitary, drainage) of the
7.10 Lot 1.00
comfort room near the covered court
7.11 Electrical works of the comfort room near the covered court Lot 1.00
7.12 Supply of materials, manpower and equipment for the painting works. Sg.m 44.00
BILL
PROVISION FOR GENERATOR SET
NO. 8
8.01 Construction of Foundation Pad Cu.m 6.00
8.02 Supply, Fabrication, and Installation of Steel Cage Lot 1.00
8.03 Supply and Installation of Electrical Wires and Lighting System Lot 1.00
BILL
NO. 9 CONSTRUCTION OF NEW PM'S QUARTER
9.01 Excavation works for the sub-structure of the building. Cu.m 60.47
Supply of materials, manpower, and equipment for the spread of 200mm
9.02 Cu.m 21.70
thk gravel base.
Supply of materials, manpower, and equipment for the installation of
9.03 ] . Kg 5,873.38
reinforcing bars.
Supply of materials, manpower and equipment for the laying and piling of
9.04 100mm CHB for walls and parapet including plastering and smooth Sg.m 495.43
finish.
Supply of materials, manpower and equipment for the concreting works
9.05 . . Cu.m 83.25
on column footing, columns, beams, slab, and septic vault.
Supply of materials, manpower and equipment for the installation of
9.06 . . . Lot 1.00
trusses, girt, purlins and accessories.
Supply of materials, manpower and equipment for the installation of
9.07 ! . Sg.m 289.69
roofing and accessories.
Supply of materials, manpower and equipment for the installation of
9.08 o . Sg.m 334.10
ceiling and accessories.
Supply of materials, manpower and equipment for the installation of tiles
9.09 . Sg.m 278.90
and accessories.
Supply of materials and manpower for the installation of doors and .
9.10 . Unit 13.00
accessories.
9.11 Supply of materials and manpower for the installation of windows. Unit 16.00
9.12 Supply of materials, manpower and equipment for the electrical works. Lot 1.00
Supply of materials, manpower and equipment for the installation
9.13 PRYY P auip Lot 1.00

sprinkler system and accessories.




9.14 Supply of materials, manpower and equipment for the plumbing works. Lot 1.00

Supply of materials, manpower and equipment for the installation of toilet
9.15 ] . Lot 1.00
fixtures and accessories.

9.16 Supply of materials, manpower and equipment for the installation of Lot 1.00
' kitchen counter and sink and range hood chimney-type. '

Supply of materials, manpower and equipment for the installation of
9.17 X . Sg.m 80.61
walk-in closet and library bookshelves.

Supply of materials, manpower and equipment for the installation of stone
518 cladding Sg.m 61.00

Supply of materials, manpower and equipment for the painting works
9.19 . A . Sg.m 1,366.59
including steel materials.

Supply of manpower and equipment for the excavation works for fence
9.20 and gate footing including disposal of excavated materials to proper Cu.m 3.02
disposal area as instructed by the assigned Project Engineer.

Supply of materials, manpower, and equipment for the installation of
9.21 . i Kg 1,172.58
reinforcing bars for the fence and gate posts.

Supply of materials, manpower and equipment for the laying and piling of
992 pply p quip ying prling sqm 59.42
100mm CHB for Fence.

Supply of materials, manpower and equipment for the concreting works
9.23 . Cu.m 7.07
on column footing, columns and gate and fence posts.

Supply of materials, manpower and equipment for the fabrication and
9.24 i . . . Ln.m 43.95
installation of vehicle gate, pedestrian gate and steel fence.

9.5 Supply of materials, manpower and equipment for painting works and Lot 1.00
' installation of stone cladding on fence and gate posts. '

Completion of the Works is required to be completed within Four Hundred Eighty
(480) Calendar Days. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing
Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
“Government Procurement Reform Act.”

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least seventy-five percent (75%) interest or
outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from the Secretariat of the BAC,
Philippine Ports Authority — Port Management Office of SOCSARGEN and
inspect and procure the Bidding Documents at the address given below from 8:00 a.m.
to 5:00 P.M., Monday to Friday.

A complete set of Bidding Documents may be acquired by interested bidders on May 7,
2019 up to the deadline for the submission and receipt of bids from the address
below and upon payment of the applicable fee for the Bidding Documents, pursuant to




the latest Guidelines issued by the GPPB, in the amount of Twenty Five Thousand
Pesos (P 25,000.00) plus 12% VAT.

It may also be downloaded free of charge from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the
Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding
Documents not later than the submission of their bids.

. The Philippine Ports Authority — Port Management Office of SOCSARGEN Bids
and Awards Committee will hold a Pre-Bid Conference on May 15, 2019, 9:00
A.M. at PPA- PMO SOCSARGEN, Port Operations Building - Conference Room
#2, Makar Wharf, Labangal, General Santos City, which shall be open to
prospective bidders.

. Bids must be duly received by the BAC Secretariat at the address below on or before

9:00 A.M., May 28, 2019 at the PPA Port Management Office of SOCSARGEN,
Port Operations Building, Lobby Area, Labangal, General Santos City. All bids
must be accompanied by a Bid Securing Declaration OR a Bid Security , in an amount
not less than the required percentage of the ABC in accordance with following
schedule:

Amount of Bid Security
Form of Bid Security (Not less than the required
percentage of the ABC)

(@) Cash or cashier’s/manager’s check
issued by a Universal or
Commercial Bank.

(b) Bank draft/guarantee or
irrevocable letter of credit issued Two percent (2%)
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank; and

(c) Surety bond callable upon Five percent (5%)
demand issued by a surety or
insurance company duly certified
by the Insurance Commission as
authorized to issue such security.

Bid Opening shall be on May 28, 2019 at at 9:30 A.M. PPA- PMO SOCSARGEN,
Port Operations Building - Conference Room #2, Makar Wharf, Labangal,
General Santos City. Bids will be opened in the presence of the bidders’
representatives who choose to attend at the address below. Late bids shall not be
accepted.




The Bidder must have completed, within ten (10) years from the submission of bids, a
single contract that is similar to this project, the ABC of which should be equivalent
to at least fifty percent (50%) of the ABC of this project.

Required PCAB Registration or Special PCAB License in case of Joint
Ventures : Medium A — Ports, Harbor and Offshore Engineering

Equipment Requirement (Owned or Leased):

No. of Units Equipment

Backhoe (0.40 cu.m, 94.3hp)

Jackhammer

Air Compressor (250cfm)

Cutting Outfit complete with accessories

Payloader 1.05 cu.m with operator

Dumptruck 6.88-9.17 cu.m capacity

Bar cutter (electric 25mm max.) single phase

Bar bender (25mm max) Three phase

Welding Machine 300A

Welding Machine 400A

1-bagger Concrete Mixer (operated)

Road Grader (125hp)

Road Roller (10T, vibratory)

Boom Truck, 2-5 tons capacity

R lRr R R, |, [N RP|RP|IRP|RL[NDNR,[N]|R

Transit Mixer

50mm diameter Concrete Vibrator, flexible shaft type
with 5 amperes gasoline drive unit

20 H-frame (including cross brace and joint pins)

Applicator Machine

Kneading Machine

Backhoe with pavement breaker

Stake Truck (cargo) 2-5 mt

Truck-mounted Crane, Hydraulic Telescopic Boom 51-
60mt

2 Heavy-duty Electric Cutter

1 Heavy-duty Electric Drill

1 Heavy-duty disc grinder




9. Below in table form are the important dates of procurement as:

Procurement Schedules Inclusive Dates CY Time
2019
I. | Advertisement/Posting May 7-13, 2019
I. | Availability of Bidding Documents May 7, 2019 8:00 AM to
5:00 PM
Monday to
Friday
May 28, 2019 Before 9:00
AM
I11. | Pre-Bid Conference May 15, 2019 9:00 AM
IV. | Submission of Bids May 28, 2019 9:00 AM
V. | Opening and Evaluation of Bids May 28, 2019 9:30 AM

10. The Philippine Ports Authority — Port Management Office of SOCSARGEN
reserves the right to reject any and all bids, declare a failure of bidding, or not award
the contract at any time prior to contract award in accordance with Section 41 of RA
9184 and its IRR, without thereby incurring any liability to the affected bidder or

bidders.

11. For further information, please refer to:

Ruby M. Tapec

BAC — Head Secretariat

Makar Wharf, Labangal, General Santos City
Tel. No. (083) 552-4484
Email Add: pmosocsargen@ppa.com.ph
Fax No. (083)552-4446
Website: www.ppa.com.ph

ATTY. SUKARNO A. ABAS
Chairperson, BAC

Philippine Ports Authority, Port Management Office - SOCSARGEN



http://www.ppa.com.ph/

