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DIVISION 2 - SITE WORKS 
 

 

2.1 DEMOLITION AND REMOVAL WORKS  

 
2.1.1 DESCRIPTION  
 

The work includes the furnishing of all labor, materials and 

equipment required to carry out the demolition and disposal of 

existing pavements, fences, utilities, navigation aids and wrecks 

etc., as required for the execution of the Contract.  
 

The Contractor shall submit the proposed methodology or 

procedure of demolition work with detailed drawings and 

calculations if necessary, to the Engineer for approval, before 

the execution of the Works.  
 

The Contractor shall keep all pavements and landing areas to 

and from the site of the disposal area clean and free of mud, dirt 

and debris during and after the execution of disposal. Disposal 

of debris and materials shall be as directed by the Engineer  
 
 
2.1.2 GENERAL PROVISIONS  
 

1. The Contractor shall be deemed to have satisfied himself of 

the site conditions, and to have included in his unit prices 

provision for all risks that may arise during or in connection 

with the work.  
 

2. The demolition work shall be carried out by approved 

methods and equipment such as concrete breakers, gas-

cutters, hydraulic jacks, compressed air disintegrators, etc., 

however, no blasting shall be used unless approved in 

writing by the Engineer and after obtaining the written 

permission of the concerned Authorities.  
 

3. The Contractor shall provide suitable equipment, skilled 

labor and appropriate temporary works such as scaffoldings 

to ensure safety in his demolition works as well as in the 

adjacent area.  
 

4. The Contractor shall demolish all the structural members 

above the level on which the subsequent and permanent 

works under this   
Contract will begin. To this end, the temporary construction 

works such as excavation shall be conducted by the 

Contractor.  
 

5. Materials coming from the demolition works, except general 
earth, shall remain the property of the Procuring Entity, the 
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designated part of which shall be stored by the Contractor at 

places specified by the Engineer’s authorized 

Representative.  
 
 
2.1.3 INTERFERENCE WITH PORT OPERATIONS  
 

1. During the execution of the work, the Contractor shall not 

interfere with the shipping, navigation and other traffic in the 

port.  
 

2. The Contractor shall make arrangements with the 

operations people on the schedule of demolition and related 

works to keep port operation activities undisturbed at all 

times.  
 

3. Prior to commencement of the demolition works, the 

Contractor shall inform/announce to port users the schedule 

of disconnection of utilities.  
 
2.1.4 STORAGE AND DUMPING  
 

Prior to the commencement of the demolition work, the Engineer 

shall submit to the Contractor a list in which all the materials to 

be salvaged and overhauled, as property of PPA and the 

location of their storage shall be described. Materials embedded 

in concrete units shall not be salvaged.  
 

The Contractor shall separate materials to be salvaged from 

debris. Salvaged materials shall be loaded, transported and 

unloaded by the Contractor at the specified locations.  
 

Debris, if it does not contain any pollutant in the opinion of the 

Contractor may be dumped at the offshore area.  
 

The Contractor may dump debris on land areas but out of the 

site, which areas shall be procured and prepared at his own 

expense. In this case, safety measures shall be undertaken in 

the transporting, unloading, covering and others as requested by 

the Engineer.  
 
2.1.5 EXECUTION  
 

1. Prior to the commencement of demolition works, the 

alignments of the new construction works to existing pier 

shall be checked.  
 

2. The width and alignment of portion of existing structure to 

be demolished shall be marked by paint.  
 

3. With these lines as guides, concrete shall be broken and 
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reinforcing bars cut, such that panels or portions of the 

structure can be lifted out for disposal elsewhere outside of 

the operational work area.  
 

4. Demolish buildings, pavements, curbs, fences, utilities, 

services, navigation aids and the like as determined in the 

field for each project and as shown on the drawings or as 

directed by the Engineer.  
 

5. Materials coming from the demolish works shall be properly 

disposed by the Contractor.  
 
2.1.6 SAFETY  
 

At the end of each day's work, the site shall be left in safe 

condition, so that no part is in danger of toppling, or falling or 

creating hazards to personnel or equipment.  
 
2.1.7 MEASUREMENT AND PAYMENT  
 

Demolition and removal, unless otherwise noted, shall be 

measured by number or unit quantities or lump sums as 

appropriate for each class of work for each category. Cost of 

disposal of debris shall be incidental to the work and shall not be 

paid for separately.  
 

Demolition and removal of existing pavement shall be measured 

and paid for under this section unless such pavement falls within 

or above the new subgrade, in which case, measurement and 

payment shall be under Division 5, "Roads and Pavements."  
 

The price listed above shall be full compensation for all labor, 

materials, tools and equipment and all incidental works 

necessary for the successful completion of work.  
 
 

2.3 MAJOR FACILITIES FOR CONSTRUCTION  

 
2.3.1 GENERAL  

 
1. Work under this contract shall be subject to the terms and 

conditions stipulated in the Conditions of Contract.  
 

2. This Section generally defines the major facilities needed 

for construction as a whole and major terms of work to be 

done under each facility.  
 

3. This  Section  relates  the  general  composition  of  the  
Technical   
Specifications in correlation of this Document to the Bill of 
Quantities.  



Technical Specifications 

Site Works 

 

 

Division 2-4 

 
2.3.2 MAJOR FACILITIES WORK ITEMS  

 
Roads & Pavement 

 
a. Excavation & Disposal of Existing Selected Fill   
b. Supply, Spread, & Compaction Selected Fill 
c. Supply, Spread, & Compaction Aggregate Base Course 
d. Concrete Works for Roads & Pavement    

 


