
Section VI. Specifications 
 

2.01 Surface area preparation/cleaning of surface area including scraping of rusts 

from areas to be repainted including Y-arm bar and barbed wires. 

2.02 Repainting of cyclone perimeter fence near CYs III & IV including Y-arm bar 

and barbed wires (1-coat primer,1-coat final at the rate of 20sqm/gal) including 

restoration and clearing of area after repainting. 

3.01 Removal of settled paving blocks including piling to designated secured area 

(removed paving blocks will be re-installed) 

3.02 Manual excavation of existing sand cushion, cement-treated base and aggregate 

base course including loading to dumptruck and disposal to approved designated 

disposal area. 

3.03 Compaction of existing selected fill (P.I. = 0-3) including watering of 

compaction area 

3.04 Supply, spread and compaction of 150mm thk aggregate base course with 

additional 20% for compaction (P.I. not greater than 6). 

3.05 Supply, spread and compaction of 150mm thk 10% cement-treated base (CTB) 

with additional 20% compaction (P.I. not greater than 6). 

3.06 Supply, spread and leveling of 50mm thk sand cushion (with additional 15% 

compaction). 

4.01 Demolition and removal of settled and damaged pavement near CY1 including 

disposal to approved designated disposal area. 

4.02 Manual excavation of existing base and sub-base course includingloading to 

dump truck and disposal to approved designated disposal area. 

4.03 Compaction of existing selected fill (P.I. = 0-3) including watering of 

compaction area 

4.04 Supply, spread and compaction of 300mmthk aggregate sub-base course  with 

additional 20% for compaction (P.I. not greater than 6). 

4.05 Supply, spread and compaction of 300mm aggregate base course with additional 

20% for compaction (P.I. not greater than 6). 

4.06 Supply, fabrication and installation of dowels for expansion, transverse and 

longitudinal joints including application of 2 coats of bituminous material. 

4.07 Concrete works for the 250mm thk Concrete Pavement including preparation of 

formworks. 

4.08 Repair of damaged one (1) unit manhole in between Transit Sheds 2&3 

including demolition works and disposal of waste, rebar works and concrete 

works (existing round steel manhole cover will be reinstalled after repair of 

concrete manhole). 

5.01 Removal of damaged steel catch basin covers (4 units) and steel grating of 

lateral drains (55 units) (for turn over to PPA - to be stored at designated storage 

area) including chipping of side lining 

5.02 Fabrication and installation of concrete I-beam catch basin cover for 4 units 

catch basin and 55 units lateral drain concrete cover per tabulation on the 

approved drawing (3,500psi) including preparation and removal of forms for 



fabrication 

6.01 Removal and cleaning/preparation of surfaces for repaintingof GI Chains, 

shackles (removed shackles to be turned over to PPA) and accessories as 

reflected on plans including preparation of scaffoldings and platform (remove 

each fender for painting of steel rods)(Cal.030-040, 070-250 – for repainting on-

site) (Cal.290-650 – remove, repainting at work area/bunkhouse, then reinstall) 

450mmx240mmx1500mm - 36 units 

800mmx400mmx1000mm - 112 units 

6.02 Repainting of GI chains, shackles and accessories (one coat primer, two coats 

final at a rate of 20sqm/gal, silver gray) including clearing and restoration works 

after repainting(Cal.030-040, 070-250 – for repainting on-site) (Cal.290-650 – 

remove, repainting at work area/bunkhouse, then reinstall) 

6.03 Proper re-installation of GI Chains and accessories and installation of new 

shackles (2 sets per unit) including preparation of scaffoldings and platform. 

450mmx240mmx1500mm - 36 units 

800mmx400mmx1000mm - 112 units 

7.01 Retrieval of 1 unit cylindrical Rubber Dock Fender (RDF) within cal.390-400 at 

Berth 6 including proper storage at designated storage area 

 


