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2.1.2

DEMOLITION AND REMOVAL WORKS
DESCRIPTION

The work includes the furnishing of all labor, materials and
equipment required to carry out the demolition and disposal of
existing pavements, fences, utilities, navigation aids and wrecks
etc., as required for the execution of the Contract.

The Contractor shall submit the proposed methodology or
procedure of demolition work with detailed drawings and
calculations if necessary, to the Engineer for approval, before
the execution of the Works.

The Contractor shall keep all pavements and landing areas to
and from the site of the disposal area clean and free of mud, dirt
and debris during and after the execution of disposal. Disposal
of debris and materials shall be as directed by the Engineer

GENERAL PROVISIONS

1. The Contractor shall be deemed to have satisfied himself of
the site conditions, and to have included in his unit prices
provision for all risks that may arise during or in connection
with the work.

2. The demolition work shall be carried out by approved
methods and equipment such as concrete breakers, gas-
cutters, hydraulic jacks, compressed air disintegrators, etc.,
however, no blasting shall be used unless approved in
writing by the Engineer and after obtaining the written
permission of the concerned Authorities.

3. The Contractor shall provide suitable equipment, skilled
labor and appropriate temporary works such as scaffoldings
to ensure safety in his demolition works as well as in the
adjacent area.

4. The Contractor shall demolish all the structural members
above the level on which the subsequent and permanent
works under this
Contract will begin. To this end, the temporary construction
works such as excavation shall be conducted by the
Contractor.

5. Materials coming from the demolition works, except general
earth, shall remain the property of the Procuring Entity, the
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designated part of which shall be stored by the Contractor at
places specified by the Engineer's authorized
Representative.

INTERFERENCE WITH PORT OPERATIONS

1. During the execution of the work, the Contractor shall not
interfere with the shipping, navigation and other traffic in the
port.

2. The Contractor shall make arrangements with the
operations people on the schedule of demolition and related
works to keep port operation activities undisturbed at all
times.

3. Prior to commencement of the demolition works, the
Contractor shall inform/announce to port users the schedule
of disconnection of utilities.

STORAGE AND DUMPING

Prior to the commencement of the demolition work, the Engineer
shall submit to the Contractor a list in which all the materials to
be salvaged and overhauled, as property of PPA and the
location of their storage shall be described. Materials embedded
in concrete units shall not be salvaged.

The Contractor shall separate materials to be salvaged from
debris. Salvaged materials shall be loaded, transported and
unloaded by the Contractor at the specified locations.

Debris, if it does not contain any pollutant in the opinion of the
Contractor may be dumped at the offshore area.

The Contractor may dump debris on land areas but out of the
site, which areas shall be procured and prepared at his own
expense. In this case, safety measures shall be undertaken in
the transporting, unloading, covering and others as requested by
the Engineer.

EXECUTION

1. Prior to the commencement of demolition works, the
alignments of the new construction works to existing pier
shall be checked.

2. The width and alignment of portion of existing structure to
be demolished shall be marked by paint.

3. With these lines as guides, concrete shall be broken and
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reinforcing bars cut, such that panels or portions of the
structure can be lifted out for disposal elsewhere outside of
the operational work area.

4. Demolish buildings, pavements, curbs, fences, utilities,

services, navigation aids and the like as determined in the
field for each project and as shown on the drawings or as
directed by the Engineer.

Materials coming from the demolish works shall be properly
disposed by the Contractor.

SAFETY

At the end of each day's work, the site shall be left in safe
condition, so that no part is in danger of toppling, or falling or
creating hazards to personnel or equipment.

MEASUREMENT AND PAYMENT

Demolition and removal, unless otherwise noted, shall be
measured by number or unit quantities or lump sums as
appropriate for each class of work for each category. Cost of
disposal of debris shall be incidental to the work and shall not be
paid for separately.

Demolition and removal of existing pavement shall be measured
and paid for under this section unless such pavement falls within
or above the new subgrade, in which case, measurement and
payment shall be under Division 5, "Roads and Pavements."

The price listed above shall be full compensation for all labor,
materials, tools and equipment and all incidental works
necessary for the successful completion of work.

MAJOR FACILITIES FOR CONSTRUCTION
GENERAL

1. Work under this contract shall be subject to the terms and
conditions stipulated in the Conditions of Contract.

2. This Section generally defines the major facilities needed
for construction as a whole and major terms of work to be
done under each facility.

3. This Section relates the general composition of the
Technical

Specifications in correlation of this Document to the Bill of
Quantities.
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2.3.2 MAJIOR FACILITIES WORK ITEMS
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