

## POST-CONTRACT AWARD DISCLOSURES

Project Name	ABC	Contract Period	Winning Bidder/Address	Amount of Contract Awarded	Date of NOA/ Acceptance	Implementing Office
1. Supply, Delivery and Installation of Body Scanning Machines (Phase III)	375,000,000.00	60-120 C.D.	Boston Home, Inc.	374,500,000.00	Mar. 24, 2022 / Mar. 28, 2022	PPD
2. Supply, Delivery, Installation, Testing and Commissioning of LED Solar Street/Road Lights for PPA Port Management Offices (Phase II)	444,331,100.00	150 C.D.	Mindanao Laboratory Services	439,742,900.00	Apr. 1, 2022 / Apr. 4, 2022	ASD
3. Supply, Delivery, Installation, Testing and Commissioning of 43 Units Generator Sets for Port Management Offices (PMO's)	442,667,120.00	300 C.D.	Mindanao Laboratory Services	417,615,000.00	Apr. 1, 2022 / Apr. 4, 2022	ASD
4. Procurement of Trusted Operator Program-Container Registry Monitoring System (TOP-CRMS) & Empty Container Storage Shared Service Facility Design Specification and Implementation	980,000,000.00	12 Months	Nextilx Inc./Shiptek Solutions Corp./JV	877,600,000.00	Apr. 27, 2022 / Apr. 27, 2022	ICTD/POSD
5. Supply and Delivery of Tactical Uniforms for Port Police Personnel for CY 2022	5,000,000.00	90 C.D.	CK Diaz General Merchandise	4,817,400.00	Apr. 11, 2022 / Apr. 12, 2022	PPD

6. Supply, Delivery, Installation, Testing and Commissioning of Baggage X-Ray Machines and Walk-Through Metal Detectors	65,000,000.00	180 C.D.	Defense and Protection Systems Phils. Inc.	62,588,000.00	Apr. 11, 2022 / Apr. 12, 2022	PPD
7. Supply and Delivery of Hepa-Certified Air Purifiers (Phase II)	10,000,000.00	60 C.D.	E. Aglahi Urban Builders	9,988,770.00	Apr. 18, 2022 / Apr. 19, 2022	ASD
8. Supply, Delivery, Installation, Testing and Commissioning of Air Conditioning Units for Port Management Offices	90,000,000.00	180 C.D.	FMG Refrigeration and Airconditioning Services	86,271,505.52	Apr. 18, 2022 / Apr. 20, 2022	ASD