



## NOTICE OF POSTPONEMENT

**DATE:** MAY 29, 2023

**FOR :** ALL BIDDERS AND OBSERVERS

**FROM :** BIDS AND AWARDS COMMITTEE

**RE :** NOTICE OF POSTPONEMENT FOR THE PROCUREMENT OF ONE (1) LOT SUPPLY AND DELIVERY OF MATERIALS FOR THE EMERGENCY PROVISION OF EMERGENCY PROVISION OF ELECTRICAL WIRINGS / LIGHTING FIXTURES AT VARIOUS PHYSICAL FACILITIES HALFWAY HOUSE COMPOUND, PORT OF ZAMBOANGA, ZAMBOANGA CITY

Please be informed that the following activities for the **Procurement of One (1) Lot Supply and Delivery of Materials for the Emergency Provision of Electrical Wirings/Lighting Fixtures at Various Physical Facilities, Halfway House Compound, Port of Zamboanga, Zamboanga City (SVP)** with an ABC of Php 119,552.40 is hereby postponed and rescheduled on the following date:


Item No.	Activity	FROM	TO
I.	Opening of Sealed Quotation Envelope	May 29, 2023 - 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd	June 05, 2023 - 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd
II.	Bid Evaluation	May 30, 2023- 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd	June 06, 2023- 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd
III.	Post Qualification Presentation	June 02, 2023 - 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd	June 09, 2023 - 2:00PM at the PPA Conference Room, 2nd Floor Administrative Building, RT Lim Blvd

The Bids and Awards Committee will no longer accept any Bidding Documents after May 29, 2023, 2:00PM. Only the bids received before the said deadline shall be considered.

This Notice of Postponement is being issued in accordance with Section 29 of the revised Implementing Rules and Regulations of Republic Act No. 9184 and not for purpose of any delay.

Should there be further changes on the above-mentioned schedule, we will inform you accordingly.

For your information and guidance.

  
**ARTHUR B. NOGAS**  
Chairperson, BAC