NOTICE OF POSTPONEMENT

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF GENERATOR SETS (PHASE VI)

T O : All Prospective Bidders
: Members, HO-BAC-PGCS
: Others Concerned

In view of the suspension of work in the government offices, pursuant to Memorandum Circular No. 128 issued by Malacañang, due to the continuous heavy rainfall associated with the Southwest Monsoon, the scheduled Submission and Opening of Bids for the above project is hereby rescheduled as follows:

DEADLINE OF SUBMISSION OF BIDS

From: 18 August 2026 at 9:00 a.m.

To: 20 August 2026 at 9:00 a.m.

OPENING OF BIDS

From: 18 August 2026 at 10:00 a.m.

To: 20 August 2026 at 10:00 a.m.

Issued this 18th day of August 2026

THE BIDS AND AWARDS COMMITTEE:
By:

MARK JON S. PALOMAR
Chairperson, HO-BAC-PGCS