NOTICE OF POSTPONEMENT OF THE SUBMISSION AND OPENING OF BIDS

HO-BAC-PGCS No. 055-2024

SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF SEISMIC ACCELEROGRAPH WITH EARLY WARNING DEVICES FOR THE INTEGRATED ACCELEROGRAPH SYSTEMS (PHASE V)

In view of the suspension of government work and classes at all levels in the entire island of Luzon by Malacañang on 23 October 2024, due to Tropical Storm Kristine, the scheduled Submission and Opening of Bids for the above project is hereby re-scheduled as follows:

		FROM	TO
Submission of Bids	-	**23 October 2024 at 1:00 p.m.**	**25 October 2024 at 1:00 p.m.**
Opening of Bids	-	**23 October 2024 at 2:00 p.m.**	**25 October 2024 at 3:00 p.m.**

Issued this 23rd day of October 2024

MARK JON S. PALOMAR
Chairperson, HO-BAC-PGCS