

NOTICE OF POSTPONEMENT

Name of Projects:

- (1) Maintenance of Concrete Curbs and Markings of Port Facilities at Port of Lamao, Limay, Bataan (MPF-BNA-03-24)**
- (2) Maintenance of Port Facilities (Scraping/Cleaning of RC and Sheet Piles) at Port of Lamao, Limay, Bataan (MPF-BNA-06-24)**
- (3) Maintenance of Damaged/Old Directional Information, Environmental and Safety Signages for Port of Lamao, Capinpin and MCU Mariveles, Bataan, Dingalan Casiguran, Aurora Province (MPF-BNA-10-24)**
- (4) Maintenance of Port Facilities (Scraping/Cleaning of RC and Sheet Piles) at Port of Casiguran, (MPF-BNA-12-24)**


Notice is hereby issued to declare the POSTPONEMENT of the Opening of Bids for the abovementioned procurement project due to the declared work suspension in government of offices in the Province of Bataan due to Tropical Storm "ENTENG" on September 3, 2024 (Tuesday).

Further, under Section 29. Bid Opening of the 2016 Revised Implementing Rules of R.A. 9184, "In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bids submitted and reschedule the opening of bids on the next working day or the soonest possible time through the issuance of Notice of Postponement to be posted in the PhilGEPS website and the website of the procuring entity concerned."

In this regard, the Opening of Bids is hereby postponed and rescheduled on **September 4, 2024 (Wednesday) at 9:00 am.**

Please be guided.

For the PMO Bataan/Aurora Bids and Awards Committee


CHARMAINE B. SANCHEZ
Chairperson