Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS
PPA Administration Building, Port Access Road
Calicanto, Batangas, Philippines

Contract Agreement for the Preventive Maintenance of Nine (9) Generator Sets at PMO Batangas and Terminal Management Offices (TMOs)

This Contract made and entered into this APR 29 2024 day of _____ 2024 in Batangas, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS herein referred to as ENTITY is a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA New Administration Building, Diversion Rd., Calicanto, Batangas City, represented herein by its Port Manager, **JOSELITO O SINOCRUZ**;

\- and -

MTP MARINE SERVICES, herein referred to as SUPPLIER, with office address at New Danglayan, Bauan, Batangas represented herein by its Authorized Representative James P Sullera, duly authorized for this purpose, as shown with Department of Trade and Industry with Certificate No. 5756576.

WHEREAS, the Entity invited Bids for the project **Preventive Maintenance of Nine (9) Generator Sets at PMO Batangas and Terminal Management Offices (TMOs)** with an Approved Budget for the Contract (ABC) of **Nine Hundred Sixty Thousand Pesos (Php 960,000.00)**;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Terms of Reference hereinafter referred to.

2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:

   i. Philippine Bidding Documents (PBDs);
      i. Terms of Reference;
      ii. Request for Quotation;
      iii. Supplemental or Bid Bulletins, if any;

   ii. Supplier's quotation, including all other documents or statements submitted;

   iii. Quotation form, including all the documents/statements contained in the as annexes, and all other documents submitted;

   iv. Notice of Award of Contract and the Supplier's conforme thereto; and

v. Other contract documents that may be required by existing laws and/or the ENTITY. Supplier agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution shall likewise form part of the Contract.

3. In consideration for sum of **Nine Hundred Sixty Thousand Pesos (Php 960,000.00)** MTP Marine Services agrees to accomplish the contract in accordance with its Quotation.

4. The Philippine Ports Authority – PMO Batangas agrees to pay the above-mentioned sum in accordance with the Terms of Reference.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS
By:

JOSELITO O SINOCRUZ
Port Manager

MTP MARINE SERVICES
By:

JAMES P SULLERA
General Manager

Signed in the presence of:

JEFREN P PANGANIBAN

VICTOR DG BUENVIAJE

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
Batangas City) S.S.

BEFORE ME, a Notary Public for and in the City of Batangas, this ____ day of APR 29 2024, 2024, personally appeared the following:

NAME	PROOF OF IDENTITY	PLACE
JOSELITO O SINOCRUZ	PPA ID No. 00022018	Manila
JAMES P SULLERA	_____	_____

and they acknowledge to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

This foregoing instrument is a Contract for **Preventive Maintenance of Nine (9) Generator Sets at PMO Batangas and Terminal Management Offices** consisting of three (3) pages, including this page on which this Acknowledgement is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written.

Doc. No. 412
Page No. 42
Book No. 10
Series of 2024

ATTY. FRANCIS B. CONTRERAS
Notary Public Until Dec. 31 2024
Admin Matter No. 2022-100
ATTY. ROLL No. 45917
IBP No. 329633 Batangas Chapter 12/17/2023
PTR No. 34347626 Jan. 08, 2024 R Batangas
MCLE No. VII 0031424 untill April 14, 2025