

PURCHASE ORDER

PPA, PMO-Zamboanga

Entity Name

Supplier: **RIGEL CONSTRUCTION/ Val Clinthon C. Manubag**
 Address: **Purok 5, New Highway, Talisayan, Zamboanga City**
 Contact Number: **09670158583**
 TIN: **757-678-106 V**

P.O No.: **ZAM-037A- 2026**Date: **August 18, 2026**

Mode of Procurement:

Section 34 Small Value Procurement of the IRR of RA 12009

Valued Provider:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery/ Project Location:

**PPA, PMO-Zamboanga, RT Llm Blv., Port Area,
 Zamboanga City**

Date of Delivery/Start of works:

Delivery Period/Duration of Project:

Fifty-Seven (57) Calendar Days

Payment Term: *Payment shall be made upon satisfactory completion of the works/delivery of the goods, as applicable and submission of the required supporting documents, subject to applicable accounting and auditing rules and regulations.*

Item No.	Unit	Description	Quantity	Unit Cost	Amount
1	Lot	Title: Supply of labor, tools, materials and equipment for the Maintenance of Pedestrian Walkshed, Pedestrian lane, Port Area, Port of Zamboanga, Zamboanga City Technical Specification: I. Scope of Works Maintenance of Walkshed 1.01 Removal of Damaged Existing Covered Canopy 1.02 Structural Steel Roof Truss and Web Girt 1.03 Structural Steel Purlins 1.04 Roofing Works 1.05 Painting Works Electrical Works 2.01 25W Solar Lights (AIO Integrated Controller) II. Contract Duration 57 Calendar Days ***** nothing follows*****		Php 996,753.11	Php 996,753.11
(Amount in words) Nine Hundred Ninety-Six Thousand Seven Hundred Fifty-Three Pesos and (11/100)			Total	Php	996,753.11

In case of failure to make the full delivery/completion within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Contract may be terminated, in whole or in part, at anytime for the convenience of the Government upon thirty (30) days' written notice, if determined the existence of conditions make the project implementation economically, financially or technically impractical and/or unnecessary, such as, but not limited to, fortuitous event/s or any changes in applicable laws, national government policies, and PPA policies, rules and regulations.

Conforme:

Very truly yours,

VAL CLINTON MANUBAG
 Signature over Printed Name of Supplier

08/25/2026
 Date

ARCIDIS. JUMAANK
 Port Manager

Signature over Printed Name of Authorized Official
 Officer-in Charge/Head of Procuring Entity
 Designation

Fund Cluster:

Funds Available:

502130410 - 8260005

Fund Source:

Corporate Budget

ORS/BURS:

Date of the ORS/BURS:

Amount:

JOSEPHINE D. ESPARAGUERA

Division Manager A, Finance Division

Signature over Printed Name of Finance Manager