J.O.: 2024-08
Date: SEP 10 2024

JOB ORDER

To: **ROSEMARIE J. PERATER**
KMP CONSTRUCTION
F.S. Bastasa St. Purok Greenleaves, Sta Filomena, Dipolog City

GENTLEMEN:

In accordance with your quotation dated August 19, 2024 please undertake:

MAINTENANCE/REPAINTING OF MAIN ENTRANCE GATE WITH CANOPY GUARD POST, MALASAKIT HELP DESK, PPD CANOPY AND REPAIR OF ELECTRONIC BOOM BARRIER, PORT OF DAPITAN, DAPITAN CITY, ZDN

ITEM NO.	ITEM OF WORK	TOTAL WORK
1.01	Steel Works for Trusses	46,519.20
1.02	Roofing Works	78,290.16
1.03	Ceiling works	27,755.11
1.04	Cladding	80,072.07
1.05	Chipping of Pavement for foundation in Malasakit	4,072.66
1.06	Rebar Works	22,492.80
1.07	Concrete Works	30,300.34
1.08	Counter Installation	57,918.50
1.09	Masonry Works and plastering	21,518.16
1.1	Chipping of Concrete Pavement	727.37
1.11	Concrete Works	7,569.28
1.12	Reinforcing steel works	8,054.40
1.13	Laying of 4" Concrete Hollow Blocks	26,782.38
1.14	Plastering of CHB	17,352.48
1.15	Steel Truss	27,386.70
1.16	Roofing	55,021.46
1.17	Ceiling, Doors and doors with extend Post	39,230.60
1.18	Cladding	57,832.82
1.19	Door and Window	45,136.16
1.2	Project Billboard	1,769.40
1.21	Steel Railings	69,496.20
1.22	Electrical	47,383.20
1.23	Paintings in Canopy, Malasakit, Steel Truss, Railings and Guard Post	29,377.60
1.24	Boom Barrier	196,301.80
		998,360.83

For use of R/M Project
Project No.

Very Truly yours,

ENGR. SUBANRIO T. LIM
Port Manager

COMMISSION ON AUDIT
PPA
DAPITAN
TIME: 2:23 PM
DATE: 9-12-24
RECEIVED

Price based on canvass abstract of quotation
Received this Notice of Award

ROSEMARIE J. PERATER
KMP CONSTRUCTION
Contractor

Sept. 11, 2024
Date