BAC Resolution Declaring LCRB and Recommending Approval of the Project

Repair and Replacement of Fendering and Mooring System Including Repair of RC Curbs at Eastern Wharf (Cal. 510-590) and New Wharf (Cal. 590-740) Port of General Santos, General Santos City

RESOLUTION NO. 002-2014

WHEREAS, the Philippine Ports Authority – Port District Office of Southern Mindanao (PPA - PDO Somin) continuously advertised for seven (7) calendar days an Invitation to Bid for the project : ***Repair and Replacement of Fendering and Mooring System Including Repair of RC Curbs at Eastern Wharf (Cal. 510-590) and New Wharf (Cal. 590-740), Port of General Santos, General Santos City*** in the PPA Web Site, the Phil GEP-S, at newspaper of general national circulation (Manila Bulletin) and at the bulletin board located at the lobby of the Office of PPA – PDO Southern Mindanao starting on the 27th day of December 2013;

WHEREAS, there were five (5) interested participants who responded to the said invitation, as listed herein-below, and submitted their corresponding individual letter of intent and photocopies of their PCAB licenses, and at the same time purchased the bid documents:

1. Hi-Tone Construction & Dev't. Corp./KKC Const. (JV) with OR No. SM-L0081018-6 dated 12/27/2013;
2. Teddie Construction & Dev't. Corp. with OR No. SM-L0001021-3 dated 01/06/2014;
3. ZET Construction with OR No. SM-L0001024-4 dated 01/07/2014;
4. Luck-Well Construction with OR No. SM-L0001025-1 dated 01/17/2014; and
5. Walter Ng Lao Construction with OR No. SM-L0001027-5 dated 01/20/2014

WHEREAS, there were three (3) interested bidders who submitted their bid proposals before the deadline of submission set at 9:00 A.M. of January 21, 2014, namely, Hi-Tone Construction & Dev't. Corporation/Khan Kon Chi Construction (JV), Teddie Construction Development Corporation, and ZET Construction while the other two (2) bidders submitted their corresponding letters of withdrawal;

WHEREAS, the BAC-EP opened and evaluated the above said documents of the interested bidders for the aforementioned project on January 21, 2014 at 9:30 A.M. ;

WHEREAS, upon careful evaluation of the documents during the opening of bid (First Envelope), the BAC-EP declared the bids of **Teddie Construction Development Incorporated and ZET Construction** as failed due to the following :

1. **Teddie Construction Development Incorporated**
   a. Incomplete data on the attached or submitted List of Contractor's Equipment (owned or leased) (SF-INFR-18B-2-Equipment); and
   b. Some of the equipment listed in the List of Contractor's Equipment (owned or leased) (SF-INFR-18B-2-Equipment) has no capacity performance.
2. **ZET Construction**
   a. Attached Business Permit/Mayors Permit was expired

WHEREAS, on the other hand the BAC-EP declared the bid of **Hi-Tone Construction & Development Corporation/Khan Kon Chi Construction (JV)** as compliant with the requirements of the First Envelope;