

BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects

Resolution No. 065-2018

Series of 2018

PHILIPPINE
PORTS
AUTHORITY



Award of Contract for the
**EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP
AREA WITH RORO RAMP ON FILL, PORT OF SULTAN
NAGA DIMAPORO, LANAOS DEL NORTE**
LFP LNI NO. 043-2018

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Extension of RC Pier and Construction of Back-Up Area with RoRo Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao del Norte, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila on 16 November 2018, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 205,299,409.79**;

WHEREAS, in response to the said advertisement, three (3) bidders secured and submitted the Bid Documents in the amount of **₱ 50,000.00**, namely:

1. Mamsar Construction & Industrial Corporation
2. WTG Construction & Development Corporation/Mindanao Rock/JV
3. MGB Construction and Trading

WHEREAS, during the opening of bids on 06 December 2018 at 2:00 p.m., only two (2) bidders were declared "passing" with the requirements of the First Envelope, namely: WTG Const. & Dev't. Corp./Mindanao Rock/JV and MGB Const. Corp. Mamsar Const. & Industrial Corp. was declared "failed." The Second Envelope of Mamsar Const. & Industrial Corp. was returned unopened and duly received by its authorized representative after signifying no intention to file a request for reconsideration

WHEREAS, the Financial Proposals of the two (2) bidders were opened and declared "passing" with the requirements of the Second Envelope, hence their financial bids were read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. WTG CONST. & DEV'T. CORP./ MINDANAO ROCK/JV	₱ 204,301,400.87
2. MGB CONST. AND TRADING	₱ 205,098,133.54

WHEREAS, Bid Evaluation was conducted on 06 December 2018 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 07 December 2018, showed discrepancies between the Total Bid Prices and Unit Bid Prices of WTG Const. & Dev't. Corp./Mindanao Rock/JV and MGB Const. Corp.;

NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
1. WTG CONST. & DEV'T. CORP./ MINDANAO ROCK/JV	₱ 204,301,400.87	₱ 22.13	₱ 204,301,423.00
2. MGB CONST. AND TRADING	₱ 205,098,133.54	₱ 141.88	₱ 205,097,991.66

WHEREAS, despite said discrepancies, the ranking of the two (2) bidders were not affected, hence WTG Const. & Dev't. Corp./Mindanao Rock/JV was declared as the Lowest Calculated Bidder in the amount of ₱ 204,301,400.87, pursuant to Section 34.4 of the 2016 Revised IRR of R.A. 9184;

WHEREAS, post-qualification was conducted on 14 December 2018 to examine, validate and verify the eligibility, technical and financial requirements submitted by WTG Const. & Dev't. Corp./Mindanao Rock/JV and in the Post-Qualification Report, as approved by the BAC on 19 December 2018, WTG Const. & Dev't. Corp./Mindanao Rock/JV was declared as the Lowest Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare **WTG CONSTRUCTION & DEVELOPMENT CORPORATION/MINDANAO ROCK/JOINT VENTURE** as the Lowest Calculated and Responsive Bidder and to recommend the award of contract for the Extension of RC Pier and Construction of Back-Up Area with RoRO Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao del Norte, in the amount of **TWO HUNDRED FOUR MILLION THREE HUNDRED ONE THOUSAND FOUR HUNDRED AND 87/100 PESOS (₱ 204,301,400.87)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 19 December 2018


DANAH S. JARAMILLO
Regular Member


JOSEPHINE M. NAPIERE
Regular Member


JAN PEARL F. PORTUGAL
Regular Member


CARLITO M. CASTILLO
Provisional Member


REYNAND C. PARAFINA
Provisional Member


ANGELINA A. LLOSE
Vice-Chairperson



MARK JON S. PALOMAR
Chairperson, BAC

BAC



19 December 2018

MEMORANDUM



F O R : The General Manager

F R O M : The Chairperson, HO-BAC-EP

SUBJECT : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**
=====

With reference to the Opening of Bids for the following Engineering Projects, we are submitting herewith BAC Resolutions for the Award of Contract and Notices of Award to the winning bidders, as follows:

1. BAC-EP Resolution No. 063-2018, Series of 2018, for the Award of Contract to MGB CONSTRUCTION AND TRADING as the Lowest Calculated and Responsive Bidder for the Construction of Back-up Area, Port of Esperanza, Esperanza, Masbate, in the amount of P140,195,806.36.
2. BAC-EP Resolution No. 064-2018, Series of 2018, for the Award of Contract to MARRA BUILDERS, INCORPORATED as the Single Calculated and Responsive Bidder for the Extension of RC Wharf and Construction of Back-up Area, Port of Cawit, Boac, Marinduque, in the amount of P124,555,007.01.
3. BAC-EP Resolution No. 065-2018, Series of 2018, for the Award of Contract to WTG CONSTRUCTION & DEVELOPMENT CORPORATION/MINDANAO ROCK/JOINT VENTURE as the Lowest Calculated and Responsive Bidder for the Extension of RC Pier and Construction of Back-up Area with RoRo Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao del Norte, in the amount of P204,301,400.87.
4. BAC-EP Resolution No. 066-2018, Series of 2018, for the Award of Contract to DALEBO CONSTRUCTION & GENERAL MERCHANDISE/JARZOE BUILDERS, INCORPORATED/JV as the Single Calculated and Responsive Bidder for the Construction and Offshore Installation of Aids to Marine Navigation at Ports of Iloilo and Dumangas, Iloilo Province, in the amount of P232,404,691.57.
5. BAC-EP Resolution No. 067-2018, Series of 2018, for the Award of Contract to JEJOR'S CONSTRUCTION CORPORATION as the Single Calculated and Responsive Bidder for the Construction of RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin, in the amount of P88,305,110.00.

06m122018 - 9149

6. BAC-EP Resolution No. 068-2018, Series of 2018, for the Award of Contract to HG-III CONSTRUCTION AND DEVELOPMENT CORPORATION as the Single Calculated and Responsive Bidder for the Construction of Causeway, Back-up Area and RC Wharf with RoRo Ramps, Port of San Fernando, El Nido, Palawan, in the amount of P191,388,787.57.
7. BAC-EP Resolution No. 069-2018, Series of 2018, for the Award of Contract to KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORPORATION/GREAT SWISS METAL BUILDERS CORPORATION/JOINT VENTURE as the Single Calculated and Responsive Bidder for the Construction of Coastal Access Road, Port of Calapan, Calapan City, Oriental Mindoro, in the amount of P140,810,163.43.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.



MARK JON S. PALOMAR

APPROVED/DISAPPROVED:



JAY DANIEL R. SANTIAGO
General Manager