



BIDS AND AWARDS COMMITTEE
Head Office-Engineering Projects
Resolution No. 032-2021
Series of 2021

Award of Contract for the
JAGNA PORT EXPANSION PROJECT, PORT OF JAGNA, JAGNA, BOHOL
LFP BHL NO. 015-2021

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Jagna Port Expansion Project, Port of Jagna, Jagna, Bohol, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila on 03 June 2021, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 409,790,595.71**;

WHEREAS, in response to the said advertisement, nine (9) bidders secured the Bid Documents in the amount of **₱ 50,000.00** and submitted their Technical and Financial Proposals, namely:

1. Premium Megastructures Incorporated
2. MAMSAR Construction and Industrial Corp./ JFAP Construction/JV
3. WTG Construction and Development Corporation
4. HG-III Construction and Development Corporation
5. Goldridge Construction and Development Corporation
6. Sunwest Construction and Development Corporation
7. F. Gurrea Construction Inc.
8. Vicente T. Lao Construction
9. Hi-Tone Construction and Development Corporation

WHEREAS, during the opening of bids on 29 June 2021 at 10:00 a.m., only seven (7) bidders were declared "passing" with the requirements of the First Envelope. Vicente T. Lao Construction and Hi-Tone Construction and Development Corporation were declared "failed" for failure to comply with the requirements of the Pledged Pile Hammer;

WHEREAS, the Financial Proposal of the seven (7) bidders were opened and declared "passing" with the requirements of the Second Envelope, hence their financial bids were read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
1. PREMIUM MEGASTRUCTURES INCORPORATED	405,688,591.71
2. MAMSAR CONSTRUCTION AND INDUSTRIAL CORP./ JFAP CONSTRUCTION/JV	406,828,018.65
3. WTG CONSTRUCTION AND DEVELOPMENT CORPORATION	407,864,797.11
4. HG-III CONSTRUCTION AND DEVELOPMENT CORPORATION	408,474,731.68
5. GOLDRIDGE CONSTRUCTION AND DEVELOPMENT CORPORATION	408,928,056.00
6. SUNWEST CONSTRUCTION AND DEVELOPMENT CORPORATION	408,989,972.16
7. F. GURREA CONSTRUCTION INC.	409,564,594.01

WHEREAS, Vicente T. Lao Construction signified its intention to file a request for reconsideration, hence, their Second Envelope was retained by the BAC. However, no request for reconsideration was filed within the prescribed deadline for filing thereof;

WHEREAS, Hi-Tone Construction and Development Corporation signified no intention to file a request for reconsideration, hence they were notified that their unopened Second Envelope will be returned by the BAC;

WHEREAS, Bid Evaluation was conducted on 05 July 2021 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 06 July 2021, showed discrepancies between the Total Bid Prices and Unit Bid Prices of WTG Construction and Development Corporation, HG-III Construction and Development Corporation, Sunwest Construction and Development Corporation and F. Gurrea Construction Inc.;

NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
WTG CONSTRUCTION AND DEVELOPMENT CORPORATION	₱ 407,864,797.11	(+) 537.36	₱ 407,865,334.47
HG-III CONSTRUCTION AND DEVELOPMENT CORPORATION	₱ 408,474,731.68	(-) 8.03	₱ 408,474,723.65
SUNWEST CONSTRUCTION AND DEVELOPMENT CORPORATION	₱ 408,989,972.16	(-) 95.64	₱ 408,989,876.52
F. GURREA CONSTRUCTION INC.	₱ 409,564,594.01	(-) 39.02	₱ 409,564,554.99

WHEREAS, Premium Megastructures Incorporated was declared as the Lowest Calculated Bidder in the amount of ₱ 405,688,591.71;

WHEREAS, post-qualification was conducted on 19 July 2021 to examine, validate and verify the eligibility, technical and financial requirements submitted by Premium Megastructures Incorporated and in the Post-Qualification Report, as approved by the BAC on 20 August 2021, Premium Megastructures Incorporated was declared as the Lowest Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare **PREMIUM MEGASTRUCTURES INCORPORATED** as the Lowest Calculated and Responsive Bidder and to recommend the award of contract for the Jagna Port Expansion Project, Port of Jagna, Jagna, Bohol, in the amount of **FOUR HUNDRED FIVE MILLION SIX HUNDRED EIGHTY EIGHT THOUSAND FIVE HUNDRED NINETY ONE PESOS AND 71/100 (₱ 405,688,591.71)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 20 August 2021




DANAH S. JARAMILLO
Regular Member



JOSEPHINE M. NAPIERE
Regular Member



DIANE STEFFT. GUILLAMON
Regular Member




CARLITO M. CASTILLO
Provisional Member



ELVIS R. MEDALLA
Provisional Member

ANGELINA A. LLOSE
Vice-Chairperson



MARK JON S. PALOMAR
Chairperson, BAC



25 August 2021

MEMORANDUM

F O R : The General Manager
F R O M : The Chairperson, HO-BAC-EP
S U B J E C T : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**
=====

With refence to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions for the Award of Contract/Notices of Award to the winning bidders, as follows:

1. Notice of Award/BAC Resolution No. 030-2021 Series of 2021, for the Award of Contract to MRBII CONSTRUCTION CORPORATION/KHAN KON CHI CONSTRUCTION AND DEVELOPMENT CORP./JV as the Single Calculated and Responsive Bidder for the Construction of Breakwater, Port of Nasugbu, Batangas, in the amount of P510,599,301.65.
2. Notice of Award/BAC Resolution No. 031-2021 Series of 2021, for the Award of Contract to PREMIUM MEGASTRUCTURES INC. as the Single Calculated and Responsive Bidder for the Construction of RoRo Ramp and RC Pier Extension, Mandaon Port, Mandaon, Masbate, in the amount of P108, 889,860.11.
3. Notice of Award/BAC Resolution No. 032-2021 Series of 2021, for the Award of Contract to PREMIUM MEGASTRUCTURES INC. as the Single Calculated and Responsive Bidder for the Jagna Port Expansion Project, Port of Jagna, Jagna, Bohol, in the amount of P405, 688,591.71.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.


MARK JON S. PALOMAR

APPROVED/DISAPPROVED: _____


JAY DANIEL R. SANTIAGO
General Manager