



**BIDS AND AWARDS COMMITTEE**

Head Office-Engineering Projects  
Resolution No. 035-2021  
Series of 2021

Award of Contract for the  
**PROPOSED EXTENSION OF R.C. WHARF, PORT OF CULASI,  
ROXAS CITY, CAPIZ**  
LFP PNG NO. 021-2021

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Proposed Extension of R.C. Wharf, Port of Culasi, Roxas City, Capiz, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila on 02 July 2021, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 62,031,346.03**;

WHEREAS, in response to the said advertisement, two (2) bidders secured the Bid Documents in the amount of **₱ 50,000.00** and submitted their Technical and Financial Proposals, namely:

1. J.S. Layson & Co. Inc.
2. IBC International Builders Corporation

WHEREAS, during the opening of bids on 29 July 2021 at 2:00 p.m., J.S. Layson & Co. Inc. was declared "passing" with the requirements of the First Envelope. IBC International Builders Corporation was declared "failed" for failure to submit the Proof of Ownership for the 60T Crane attached to the Barge;

WHEREAS, IBC International Builders Corporation signified its intention to file a request for reconsideration, hence, their Second Envelope was retained by the BAC. However, no request for reconsideration was filed within the prescribed deadline for filing thereof;

WHEREAS, the Financial Proposal of J.S. Layson & Co. Inc. was opened and declared "passing" with the requirements of the Second Envelope, hence its financial bid was read by the Chairperson, as follows:

<b>NAME OF BIDDER</b>	<b>BID AMOUNT (As Read)</b>
1. J.S. LAYSON & CO. INC.	<b>61,588,000.00</b>

WHEREAS, Bid Evaluation was conducted on 02 August 2021 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 03 August 2021, showed no discrepancies between the Total Bid Prices and Unit Bid Prices of J.S. Layson & Co. Inc.;

WHEREAS, J.S. Layson & Co. Inc. was declared as the Single Calculated Bidder in the amount of ₱ 61,588,000.00;

WHEREAS, post-qualification was conducted on 11 August 2021 to examine, validate and verify the eligibility, technical and financial requirements submitted by J.S. Layson & Co. Inc. and in the Post-Qualification Report, as approved by the BAC on 24 August 2021, J.S. Layson & Co. Inc. was declared as the Single Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare **J.S. LAYSON & CO. INC.** as the Single Calculated and Responsive Bidder and to recommend the award of contract for the Proposed Extension of R.C. Wharf, Port of Culasi, Roxas City, Capiz, in the amount of **SIXTY ONE MILLION FIVE HUNDRED EIGHTY EIGHT THOUSAND PESOS (₱ 61,588,000.00)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 24 August 2021

  
**DANAH S. JARAMILLO**  
Regular Member

**JOSEPHINE M. NAPIERE**  
Regular Member

**DIANE STEFFI T. GUILLAMON**  
Regular Member

  
**CARLITO M. CASTILLO**  
Provisional Member

  
**ELVIS R. MEDALLA**  
Provisional Member

  
**ANGELINA A. LLOSE**  
Vice-Chairperson

  
**MARK JON S. PALOMAR**  
Chairperson, BAC

*PAC*

**PHILIPPINE  
PORTS  
AUTHORITY**



01 September 2021

**MEMORANDUM**

**F O R** : The General Manager  
**F R O M** : The Chairperson, HO-BAC-EP  
**SUBJECT** : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/  
NOTICES OF AWARD TO THE WINNING BIDDERS**  
=====

With reference to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions for the Award of Contract/Notices of Award to the winning bidders, as follows:

1. Notice of Award/BAC Resolution No. 033-2021 Series of 2021, for the Award of Contract to DLM KONSTRUCT, INCORPORATED as the Single Calculated and Responsive Bidder for the Construction of Staff Quarters, Law Enforcement Bldg. and Gate, Port of Currimao, Ilocos Norte, in the amount of P206,973,844.74.
2. Notice of Award/BAC Resolution No. 034-2021 Series of 2021, for the Award of Contract to MARRA BUILDERS, INC. as the Lowest Calculated and Responsive Bidder for the Construction of Back-Up Area and Transit Shed, Port of Lucena, Quezon, in the amount of P213,735,692.60.
3. Notice of Award/BAC Resolution No. 035-2021 Series of 2021, for the Award of Contract to J.S. LAYSON & CO., INC. as the Single Calculated and Responsive Bidder for the Extension of R.C. Wharf, Port of Culasi, Roxas City, Capiz, in the amount of P61,588,000.00.
4. Notice of Award/BAC Resolution No. 037-2021 Series of 2021, for the Award of Contract to GOLDRIDGE CONST. & DEVT. CORP. as the Lowest Calculated and Responsive Bidder for the Abra de Ilog Port Expansion Project, Port of Abra de Ilog, Occidental Mindoro in the amount of P517,888,728.00.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.

*[Signature]*  
**MARK JON S. RALOMAR**

**APPROVED/DISAPPROVED:**

*[Signature]*  
**JAY DANIEL R. SANTIAGO**  
General Manager