BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects
Resolution No. 065-2024
Series of 2024

Award of Contract for the
RESTORATION/IMPROVEMENT OF RC DECK, FORT SAN PEDRO TERMINAL, ILOILO CITY, FORT SAN PEDRO TERMINAL, ILOILO CITY
HO-RM INFRA-AGME-24-0025

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Restoration/Improvement of RC Deck, Fort San Pedro Terminal, Iloilo City, Fort San Pedro Terminal, Iloilo City, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila, on 20 August 2024, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 28,953,050.39**;

WHEREAS, in response to the said advertisement, three (3) bidders secured the Bid Documents in the amount of ₱ 25,000.00 and submitted their Technical and Financial Proposals, namely:

1. F. Gurrea Construction Inc.
2. Mancol Construction Corporation
3. Briston Builders Inc.

WHEREAS, during the opening of bids on 18 September 2024 at 9:00 a.m., only Mancol Construction Corporation was declared "passing" with the requirements of the First Envelope. F. Gurrea Construction Inc. and Briston Builders Inc. were declared "failed" with the requirements of the Technical Proposal for the following reasons:

F. Gurrea Construction Inc.

a. Failure to submit the Certificate of Safety and Health Construction related course issued by DOLE Accredited Trainings for the Construction Safety and Health Officer.
b. Failure to submit a proof of ownership for the water pump.
c. The submitted Official Receipt for the pledged Transit Mixer is expired.

Briston Builders Inc.

a. The submitted PRC license for the pledged Project Manager is expired.
b. Failure to submit proof of capacity of the pledged Payloader, Backhoe, Transit Mixer, Welding Machine, Air Compressor, Generator and Concrete Cutter.
c. Submitted an expired LTO Official Receipt for the pledged Water Truck, Cargo Truck and Dump Truck.

WHEREAS, F. Gurrea Construction Inc. and Briston Builders Inc. signified their intentions to file a request for reconsideration, hence their Second Envelopes were retained by the BAC until the requests for reconsideration are resolved. However, no requests for reconsideration were filed within the prescribed deadline for filing thereof;

WHEREAS, the Financial Proposal of Mancol Construction Corporation was opened and declared "passing" with the requirements of the Second Envelope, hence its financial bid was read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
Mancol Construction Corporation	₱ 28,745,295.39

WHEREAS, Bid Evaluation was conducted on 23 September 2024 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 24 September 2024, showed no discrepancies between the Total Bid Prices and Unit Bid Prices of Mancol Construction Corporation;

WHEREAS, Mancol Construction Corporation was declared as the Single Calculated Bidder in the amount of ₱ 28,745,295.39;

WHEREAS, post-qualification was conducted on 27 September 2024 to examine, validate and verify the eligibility, technical and financial requirements submitted by Mancol Construction Corporation and in the Post-Qualification Report, as approved by the BAC on 03 October 2024, Mancol Construction Corporation was declared as the Single Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare, **MANCOL CONSTRUCTION CORPORATION** as the Single Calculated and Responsive Bidder and to recommend the award of contract for the Restoration/Improvement of RC Deck, Fort San Pedro Terminal, Iloilo City, Fort San Pedro Terminal, Iloilo City, in the amount of **TWENTY EIGHT MILLION SEVEN HUNDRED FORTY FIVE THOUSAND TWO HUNDRED NINETY FIVE PESOS AND 39/100 (₱ 28,745,295.39)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 03 October 2024.

DANAH S. JARAMILLO
Regular Member

JOSEPHINE M. NAPIERE
Regular Member

DIANE STEFFI T. GUILLAMON
Regular Member

CARLITO M. CASTILLO
Provisional Member

REYNAND C. PARAFINA
Provisional Member

ANGELINA A. LLOSE
Vice-Chairperson

MARK JON S. PALOMAR
Chairperson, BAC

BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

04 October 2024

MEMORANDUM

F O R : The General Manager

F R O M : The Chairperson, HO-BAC-EP

SUBJECT : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/ NOTICES OF AWARD TO THE WINNING BIDDERS**

With reference to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions/Notices of Award, as follows:

1. Notice of Award/BAC Resolution No. 061-2024 Series of 2024 for the Award of Contract for the Improvement/Expansion of Passenger Terminal Building Damaged by Typhoon "Tisoy", Port of Calbayog, Calbayog, Samar to Big J Steel Construction Corporation as the Single Calculated and Responsive Bidder, in the amount of P16,107,653.23.

2. Notice of Award/BAC Resolution No. 062-2024 Series of 2024 for the Award of Contract for the Repair of Damaged Passenger Shed Caused by Typhoon Odette, Port of General Luna, Siargao Island, Surigao del Norte to LAJ Trucking and Builders Incorporated as the Single Calculated and Responsive Bidder, in the amount of P2,564,865.07.

3. Notice of Award/BAC Resolution No. 063-2024 Series of 2024 for the Award of Contract for the Restoration of Damaged RC Pier at Port of Manguino-o, Brgy. Manguino-o, Calbayog Samar to Big J Steel Construction Corporation as the Single Calculated and Responsive Bidder, in the amount of P15,383,132.77.

4. Notice of Award/BAC Resolution No. 064-2024 Series of 2024 for the Award of Contract for the Improvement /Restoration of TMO/PTB1 and 2, Port Lighting System, Covered Walkway, Guest and Security Building, Port of Tabaco City, Albay to 4VC Builders & Development Corp. as the Single Calculated and Responsive Bidder, in the amount of P18,830,917.80.

FM 10072024 - 3937

5. Notice of Award/BAC Resolution No. 065-2024 Series of 2024 for the Award of Contract for the Restoration/Improvement of RC Deck, Fort San Pedro Terminal, Iloilo City, Fort San Pedro Terminal, Iloilo City to Mancol Construction Corporation as the Single Calculated and Responsive Bidder, in the amount of P28,745,295.39.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.

MARK JON S. PALOMAR

APPROVED/~~DISAPPROVED~~:

JAY DANIEL R. SANTIAGO
General Manager