



BIDS AND AWARDS COMMITTEE

Head Office-Engineering Projects
Resolution No. 055-2023
Series of 2023

Award of Contract for the
**RESTORATION OF DAMAGED PORT FACILITIES (TMO-OFFICE BUILDING,
COVERED WALKWAY, WELCOME ARCH, PORT LIGHTING SYSTEM,
GUARDHOUSE, SECURITY FENCE AND GATES) AT PORT OF GETAFE
CAUSED BY TYPHOON ODETTE ON DECEMBER 16, 2021, TO INCLUDE
REINSTALLATION OF EXISTING INTERLOCKING CONCRETE PAVING
BLOCKS AT NEW BACK-UP AREA, PORT OF GETAFE, GETAFE, BOHOL**
HO-INFRA-PPDD-23-0080

WHEREAS, the Philippine Ports Authority (PPA) posted an Invitation to Bid for the Restoration of Damaged Port Facilities (TMO-Office Building, Covered Walkway, Welcome Arch, Port Lighting System, Guardhouse, Security Fence and Gates) at Port of Getafe Caused by Typhoon Odette on December 16, 2021, to Include Reinstallation of Existing Interlocking Concrete Paving Blocks at New Back-Up Area, Port of Getafe, Getafe, Bohol, in the website of the PPA, PhilGEPS and in the Bulletin Board located at the PPA Corporate Building, South Harbor, Port Area, Manila, on 30 October 2023, continuously for seven (7) calendar days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 16,434,568.51**;

WHEREAS, in response to the said advertisement, only JFAP Construction secured the Bid Document in the amount of ₱ 25,000.00 and submitted its Technical and Financial Proposals;

WHEREAS, during the opening of bids on 22 November 2023 at 11:00 a.m., the lone bidder, JFAP Construction was declared “passing” with the requirements of the First Envelope;

WHEREAS, the Financial Proposal of JFAP Construction was opened and declared “passing” with the requirements of the Second Envelope, hence its financial bid was read by the Chairperson, as follows:

NAME OF BIDDER	BID AMOUNT (As Read)
JFAP Construction	₱ 16,381,308.90

WHEREAS, Bid Evaluation was conducted on 24 November 2023 to determine if there were arithmetical or computational errors on the submitted bids, and the Bid Evaluation Report, as approved by the BAC on 28 November 2023, showed discrepancies between the Total Bid Prices and Unit Bid Prices of JFAP Construction, as follows;

NAME OF BIDDER	BID AMOUNT (As Read)	DISCREPANCY	BID AMOUNT (As Calculated)
JFAP Construction	₱ 16,381,308.90	(-) 0.06	₱ 16,381,308.84

WHEREAS, JFAP Construction was declared as the Single Calculated Bidder in the amount of ₱ 16,381,308.84;

WHEREAS, post-qualification was conducted on 01 & 02 December 2023 to examine, validate and verify the eligibility, technical and financial requirements submitted by, JFAP Construction and in the Post-Qualification Report, as approved by the BAC on 05 December 2023, JFAP Construction was declared as the Single Calculated and Responsive Bidder;

NOW, THEREFORE, for and in consideration of the foregoing premises, the BAC hereby RESOLVE as it is hereby RESOLVED to declare, **JFAP CONSTRUCTION** as the Single Calculated and Responsive Bidder and to recommend the award of contract for the Restoration of Damaged Port Facilities (TMO-Office Building, Covered Walkway, Welcome Arch, Port Lighting System, Guardhouse, Security Fence and Gates) at Port of Getafe Caused by Typhoon Odette on December 16, 2021, to Include Reinstallation of Existing Interlocking Concrete Paving Blocks at New Back-Up Area, Port of Getafe, Getafe, Bohol, in the amount of **SIXTEEN MILLION THREE HUNDRED EIGHTY ONE THOUSAND THREE HUNDRED EIGHT PESOS AND 84/100 (₱ 16,381,308.84)**, inclusive of taxes, to the said bidder.

ADOPTED AND APPROVED by the BAC on 05 December 2023.


DANAH S. JARAMILLO
Regular Member


JOSEPHINE M. NAPIERE
Regular Member


DIANE STEFFIT. GUILLAMON
Regular Member


CARLITO M. CASTILLO
Provisional Member


REYNAND C. PARAFINA
Provisional Member


ANGELINA A. LLOSE
Vice-Chairperson


MARK JON S. PALOMAR
Chairperson, BAC



07 December 2023

MEMORANDUM

F O R : The General Manager
F R O M : The Chairperson, HO-BAC-EP
S U B J E C T : **BAC RESOLUTIONS FOR THE AWARD OF CONTRACT/
NOTICES OF AWARD TO THE WINNING BIDDERS**
=====

With reference to the Opening of Bids for the hereunder Projects, we are submitting the following BAC Resolutions/Notices of Award, as follows:

1. Notice of Award/BAC Resolution No. 054-2023 Series of 2023 for the Award of Contract for the Restoration of Rockbulkhead, Passenger Terminal Building, TMO Building and Port Lighting System Due to Typhoon Karding at Port of Dingalan, Aurora, to FPF CONSTRUCTION as the Single Calculated and Responsive Bidder, in the amount of P12,940,369.63.
2. Notice of Award/BAC Resolution No. 055-2023 Series of 2023 for the Award of Contract for the Restoration of Damaged Port Facilities (TMO-Office Building, Covered Walkway, Welcome Arch, Port Lighting System, Guardhouse, Security Fence and Gates) at Port of Getafe Caused by Typhoon Odette on December 16, 2021, to Include Reinstallation of Existing Interlocking Concrete Paving Blocks at New Back-Up Area, Port of Getafe, Getafe, Bohol, to JFAP CONSTRUCTION as the Single Calculated and Responsive Bidder, in the amount of P16,381,308.84.
3. Notice of Award/BAC Resolution No. 056-2023 Series of 2023 for the Award of Contract for the Improvement of Damaged Port Facilities (Pico, Guardhouse, Canopies, Welcome Arch, Pavement, Port Lighting System, Security Fence and Gates) at Port of Tubigon Caused by Typhoon Odette on December 16, 2021, to include Demolition of Old Passenger Terminal Building and Extraction of RC Wharf Derelicts, Port of Tubigon, Tubigon, Bohol, to JFAP CONSTRUCTION as the Single Calculated and Responsive Bidder, in the amount of P34,018,192.84.

for consideration and approval of the General Manager as Head of the Procuring Entity, pursuant to Section 37 of the 2016 Revised IRR of R.A. 9184.


MARK JON S. PALOMAR

APPROVED/DISAPPROVED: _____


JAY DANIEL R. SANTIAGO
General Manager