BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

Contract Reference No. **MPF-BAA-09-24**
Name of the Contract: **MAINTENANCE OF COMFORT ROOMS OF PTB AND GUARD HOUSE INCLUDING PAINTING WORKS AT PORT OF DINGALAN, AURORA**
Location: **PORT OF DINGALAN, AURORA**

BAC-PMO-BATAAN/AURORA
Resolution No. **17**
Series of 2024

Award of Contract

WHEREAS, in its Resolution No. **09-2024** the PMO Bataan/Aurora BAC declared the bid of **FPF Construction** as the Single Calculated Bid;

WHEREAS, upon post-qualification and after careful examination, validation and verification of all the technical and financial requirements submitted to the BAC by the bidder with the Single Calculated Bid (SCB), the bidder, **FPF Construction** passed the required post-qualification, and the TWG recommended for its bid to be declared as Single Calculated and Responsive Bid (SCRB) and to be considered for award of the contract.

NOW, THEREFORE, We, the Member of the Bids and Awards Committee (BAC), be it RESOLVED as it is hereby RESOLVED:

a. To declare **FPF Construction** as the Bidder with the Single Calculated and Responsive Bid (SCRB) for the project **" MAINTENANCE OF COMFORT ROOMS OF PTB AND GUARD HOUSE INCLUDING PAINTING WORKS AT PORT OF DINGALAN, AURORA (MPF-BNA-09-24)"**;

b. To recommend the award of the Contract to **FPF Construction** as the bidder with the Single Calculated and Responsive Bid (SCRB) in the amount of **NINE HUNDRED SIXTY THOUSAND, ONE HUNDRED SEVENTY FIVE PESOS AND 85/100 (Php960,175.85)** subject to existing rules and regulations;

c. To notify all the participating bidder on the BAC Resolution recommending the Award of Contract; and

d. To recommend for approval by the Acting Port Manager, PMO Bataan/Aurora the foregoing findings.

Adopted, at the PMO-Bataan/Aurora Conference Room, Lamao, Limay, Bataan, this September 10, 2024.

BIDS AND AWARDS COMMITTEE (BAC)

ALBERT FRANCIS T. GOLES
Provisional Member/
for Technical Representative

SHIRLYN S. MORALES
Provisional Member/End User
Consultancy Services and
Engineering Projects

RIZA R. REYES
Regular Member

TOMMY S. DIMAALA
Vice-Chairperson

CHARMAINE B. SANCHEZ
Chairperson

Approved:

NIÑO PAOLO M. BISCOCHO
Acting Port Manager
PMO Bataan/Aurora