



**RESOLUTION No. B072-2022(G)**  
**PMO BATANGAS BIDS AND AWARDS COMMITTEE**  
**(PMOB-BAC)**

**WHEREAS**, pursuant to Resolution No. A062-2022(G), the Philippine Ports Authority, PMO Batangas (PPA-PMOB), through its Bids and Awards Committee (PMOB-BAC), had undertaken procurement for the project, entitled: **SUPPLY OF LABOR AND MATERIALS FOR CHANGE OIL, TRACTION OVERHAUL AND REPLACEMENT OF TRACTION OIL SEAL OF FOUR (4) UNITS ELEVATOR AT PMO BATANGAS** through Direct Contracting in accordance with Section 50 of the 2016 Revised IRR of RA 9184;

**WHEREAS**, the Approved Budget for the Contract (ABC) of project is **FIVE HUNDRED SEVENTY FIVE THOUSAND SIX HUNDRED EIGHTY PESOS (PHP 575,680.00), PHILIPPINE CURRENCY** as per Purchase Request (PR) No. **BAT-1316-22** dated **28 October 2022**;

**WHEREAS**, the applicable Request for Quotation (RFQ) was posted in the PPA website and PMOB Bulletin Board;

**WHEREAS**, PPA-PMOB had requested **INTERNATIONAL ELEVATOR & EQUIPMENT, INC.**, the sole distributor of Mitsubishi Elevators with and its spare parts, to submit a proposal for the aforementioned project in order to guarantee the safety of its users and to ensure their safe and proper function;

**WHEREAS**, in response to said RFQ, **INTERNATIONAL ELEVATOR & EQUIPMENT, INC.** submitted pertinent bid document notably Mayor's Permit, PHILGEPS certificate and its proposed cost for the project on **14 December 2022**;

**WHEREAS**, during examination of the documents, it was found that the documents submitted by **INTERNATIONAL ELEVATOR & EQUIPMENT, INC.** were found compliant with the requirements and their quotation was determined as follows, to wit:

| Item No.                     | Qty. | Unit | Item Description / Technical Specification | Unit Cost | Total Cost        |
|------------------------------|------|------|--------------------------------------------|-----------|-------------------|
| 1                            | 4    | lot  | Labor, Mobilization and Sundry Materials   | 44,240.00 | 176,960.00        |
| 2                            | 4    | con  | Traction Flushing Oil (20 liters)          | 16,800.00 | 67,200.00         |
| 3                            | 4    | lot  | Traction Brake Overhaul                    | 44,800.00 | 179,200.00        |
| 4                            | 4    | pc   | Traction Oil Seal                          | 19,040.00 | 76,160.00         |
| 5                            | 4    | con  | Traction Gear Oil (20 liters)              | 19,040.00 | 76,160.00         |
| <b>TOTAL AMOUNT (in Php)</b> |      |      |                                            |           | <b>575,680.00</b> |

**NOW, THEREFORE**, for and in consideration of the foregoing, the PMOB-BAC hereby resolves, as it is hereby resolved, to recommend to the Port Manager, PPA-PMOB the award of contract/purchase order for the project **SUPPLY OF LABOR AND MATERIALS FOR CHANGE OIL, TRACTION OVERHAUL AND REPLACEMENT OF TRACTION OIL SEAL OF FOUR (4) UNITS ELEVATOR AT PMO BATANGAS** in favor of **INTERNATIONAL ELEVATOR & EQUIPMENT, INC.** in the amount of **FIVE HUNDRED SEVENTY FIVE THOUSAND SIX HUNDRED EIGHTY PESOS (PHP 575,680.00), PHILIPPINE CURRENCY**, in accordance with Section 50, Direct Contracting, of the 2016 Revised IRR of RA 9184.

**RESOLVED** this 16<sup>th</sup> day of December 2022 at the PPA-PMOB Office, Calicanto, Batangas City.

**ERIK NOBLE B. CASTILLO**

*Member*

**MARGARITA EMELYN B. VILLAMOR**

*End-User*

**CRISANTO L. RABINA**

*Member*

**ARNOLD S. NAVARRO**

*Vice-Chairperson*

**JEFREN P. PANGANIBAN**

*Chairperson*

Approved:

**JOSELITO O. SINOCRUZ PhD**

*Port Manager*

**16 DEC 2022**