PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B012-2022(G)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. A013-2022(G), the PMOB-BAC recommended to the Port Manager the procurement of the project **PREVENTIVE MAINTENANCE OF VTMS SOLAR POWER SYSTEM AT RADAR STATION 3 AND RADAR STATION 4 OF PMO BATANGAS** through **Small Value Procurement** in accordance with Section 53.9 of the Revised IRR of RA 9184;

WHEREAS, the Request for Quotation (RFQ) for the aforesaid procurement was prepared;

WHEREAS, the Approved Budget for the Contract (ABC) of project is **NINE HUNDRED NINETY SEVEN THOUSAND NINE HUNDRED TWENTY PESOS (PHP 997,920.00), PHILIPPINE CURRENCY** per Purchase Request (PR) No. **BAT-1249-22** dated **07 March 2022**;

WHEREAS, applicable RFQ was posted at the PhilGEPS, PPA website and PMO Bulletin Board from **11-16 March 2022**;

WHEREAS, the applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, **ENVIRO ONE SOLUTIONS OPC, MTP MARINE SERVICES** and **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 16 March 2022**;

WHEREAS, during examination of the documents submitted by **ENVIRO ONE SOLUTIONS OPC, MTP MARINE SERVICES** and **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES,** the same were found to be complete and complying;

WHEREAS, after evaluation of the above documents, the PMOB-BAC verified/evaluated the submitted quotations of **ENVIRO ONE SOLUTIONS OPC, MTP MARINE SERVICES** and **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** and the offers were determined as follows, to wit:

Item No.	Qty	Unit	Item Description	Bidders		
				ENVIRO ONE SOLUTIONS OPC	MTP MARINE SERVICES	STA. CRUZ CONSTRUCTION AND GENERAL SERVICES
				Total Amount (in Php)	Total Amount (in Php)	Total Amount (in Php)
1	1	lot	Preventive Maintenance of VTMS Solar Power System at Radar Station 3 (Escarceo, Puerto Galera, Oriental Mindoro) and Radar Station 4 (Tingloy, Batangas)	805,717.37	910,000.00	805,000.00

WHEREAS, after evaluation, it was determined that the bid submitted by **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** is the lowest calculated quotation;

NOW, THEREFORE, for and in consideration of the foregoing, the PMOB-BAC hereby resolves, as it is hereby resolved, the following:

a. To declare **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** as the bidder with the lowest calculated quotation for the project; and

b. To recommend to the Port Manager, PPA-PMOB, the award of contract/purchase order in favor of **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** with the lowest calculated and responsive quotation for the project **PREVENTIVE MAINTENANCE OF VTMS SOLAR POWER SYSTEM AT RADAR STATION 3 AND RADAR STATION 4 OF PMO BATANGAS** in the total amount of **EIGHT HUNDRED FIVE THOUSAND PESOS (Php 805,000.00), PHILIPPINE CURRENCY**;

SIGNED AND RECOMMENDED by the members of the PMOB-BAC, PPA-PMOB this **17th** day of **March 2022** at the **PPA-PMOB Office, Calicanto, Batangas City**.

AURORA A MENDOZA
Member

MARGARITA EMELYN B VILLAMOR
End-User

ARNOLD S NAVARRO
Member

AMBROCIO O ILAO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager

17 MAR 2022