BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B037-2024(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A038-2024(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **REPAIR/REPAINTING OF PUBLIC C.R., GUARDHOUSE, PRE-CAST FENCE GATE AND CYCLONE WIRE FENCE INCLUDING REPLACEMENT OF SOLAR LIGHTS, PORT OF CALATAGAN, BATANGAS** in accordance with **Section 53.9, Small Value Procurement**, of the updated **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project is **NINE HUNDRED NINETY FIVE THOUSAND SIX HUNDRED FOURTEEN PESOS (PHP 995,614.00), PHILIPPINE CURRENCY *(Vat Inclusive)***;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **07 June 2024 -10 June 2024**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **EJCI CONSTRUCTION** submitted its bid/quotation before the deadline of **9:00 am, 10 June 2024**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **EJCI CONSTRUCTION** are compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	Lot	General Expenses	85,762.95
II	1	Lot	Repair of 2 Units Wooden Guardhouse	222,410.50
III	1	Lot	Repair/Repainting of Cyclone Wire Fence	87,339.40
IV	1	Lot	Repainting of Precast Fence Incl. Steel Gates	294,951.36
V	1	Lot	Maintenance of Public CR Besides PTB/TMO Bldg.	154,326.07
VI	1	Lot	Replacement of Defective Solar Lights at Perimeter Fence	148,750.52
			TOTAL AMOUNT (IN PESOS)	**993,540.80**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **EJCI CONSTRUCTION;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the updated 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **EJCI CONSTRUCTION** as the single calculated and responsive quotation for the project **REPAIR/REPAINTING OF PUBLIC C.R., GUARDHOUSE, PRE-CAST FENCE GATE AND CYCLONE WIRE FENCE INCLUDING REPLACEMENT OF SOLAR LIGHTS, PORT OF CALATAGAN, BATANGAS** in the amount of **NINE HUNDRED NINETY THREE THOUSAND FIVE HUNDRED FORTY PESOS AND 80/100 (PHP 993,540.80), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **14th** day of **June 2024** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager

JUN 14 2024