BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B030-2025(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A030-2025(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **MAINTENANCE OF WELCOME ARCH & BOLBOK GATE AT PHASE 2, PORT OF BATANGAS** in accordance with **Section 53.9, Small Value Procurement**, of the updated **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project is **NINE HUNDRED NINETY NINE THOUSAND FOUR HUNDRED TWENTY SEVEN PESOS (PHP 999,427.00), PHILIPPINE CURRENCY *(Vat Inclusive)*;**

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **09– 13, June 2025**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers on 10 June 2025;

WHEREAS, in response to said RFQ, only **ECJI CONSTRUCTION** submitted its bid/quotation before the deadline of **9:00 am, 13 June 2025**;

WHEREAS, documents submitted by **ECJI CONSTRUCTION** were found complete and compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	Lot	General Expenses	60,500.00
II	1	Lot	Maintenance of Welcome Arch	573,200.00
III	1	Lot	Maintenance of Steel Gates	364,700.00
			TOTAL AMOUNT (IN PESOS)	**998,400.00**

WHEREAS, the Technical Working Group (TWG) conducted post-qualification on **ECJI CONSTRUCTION;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the updated 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of Contract to **ECJI CONSTRUCTION** as the single calculated and responsive quotation for the project, **MAINTENANCE OF WELCOME ARCH & BOLBOK GATE AT PHASE 2, PORT OF BATANGAS** in the amount of **NINE HUNDRED NINETY EIGHT THOUSAND FOUR HUNDRED PESOS (PHP 998,400.00), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this JUN 20 2025 at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CRISANTO L RABINA
End-User

ROMEL M BOOL
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

AURORA A MENDOZA
Port Manager

JUN 20 2025