



PHILIPPINE
PORTS
AUTHORITY



RESOLUTION No. B052-2025(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No.A051-2025(E), the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **MAINTENANCE OF CYCLONE WIRE FENCE AT MARSHALLING AND BACK-UP AREA, PORT OF TABLAS, ODIONGAN, ROMBLON** in accordance with **Section 53.9, Small Value Procurement**, of the updated **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project is **EIGHT HUNDRED NINETY SEVEN THOUSAND SEVEN HUNDRED ONE PESOS (PHP 897,701.00), PHILIPPINE CURRENCY (Vat Inclusive)**;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **04-08, July 2025**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers on **04 July 2025**;

WHEREAS, in response to said RFQ, only **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 08 July 2025**;

WHEREAS, documents submitted by **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** were found complete and compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	Lot	General Expenses	87,401.40
II	1	Lot	Maintenance of Movable Steel Fence of Marshalling & Parking Area	242,693.00
III	1	Lot	Maintenance of Cyclone Wire Fence	181,268.60
IV	1	Lot	Repainting of Mooring System	65,365.00
V	1	Lot	Maintenance of Mast Tower	78,273.90
VI	1	Lot	Maintenance of 2 Units Wooden Guardhouse	241,977.00
TOTAL AMOUNT (IN PESOS)				896,978.90

WHEREAS, the Technical Working Group (TWG) conducted post-qualification on **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES**;

WHEREAS, per **Post Qualification Report** of the Technical Working Group (TWG) they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the updated 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of Contract to **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** as the single

PORT MANAGEMENT OFFICE - BATANGAS

Administration Building, Port Access Road,

Calicanto, Batangas City 4200 Philippines


Tel. No.: (043) 722-2429


Email: ppa_batangas@yahoo.com / pmobatangas@ppa.com.ph


MPF-BGS-26-2025


calculated and responsive quotation for the project **MAINTENANCE OF CYCLONE WIRE FENCE AT MARSHALLING AND BACK-UP AREA, PORT OF TABLAS, ODIONGAN, ROMBLON** in the amount of **EIGHT HUNDRED NINETY SIX THOUSAND NINE HUNDRED SEVENTY-EIGHT PESOS AND 90/100. (PHP 896,978.90), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **JUL 14 2025** at the **PPA-PMOB Office, Calicanto, Batangas City.**



ERIK NOBLE B CASTILLO
Regular Member


CRISANTO L RABINA
End-User


ROMEL M BOOL
Regular Member


ARNOLD S NAVARRO
Vice-Chairperson


JEFRENN P PANGANIBAN
Chairperson

Approved:

AURORA A MENDOZA
Port Manager

JUL 14 2025