BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B057-2025(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A058-2025(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **EMERGENCY REPAIR OF DAMAGED LIGHTING FACILITIES DUE TO TYPHOON "KRISTINE", PORT OF NASUGBU, BATANGAS** in accordance with **Section 53.2, Emergency Procurement**, of the updated **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project is **FIVE HUNDRED FORTY EIGHT THOUSAND EIGHT HUNDRED PESOS (PHP 548,800.00), PHILIPPINE CURRENCY *(Vat Inclusive)*;**

WHEREAS, pursuant to Section 53.2 of the 2016 Revised IRR of RA No. 9184, procurement may be undertaken through Emergency Cases, when there are instances or other causes where immediate action is necessary to prevent damage to or loss of life or property or to restore vital public services, infrastructure facilities and other public utilities;

WHEREAS, applicable Request for Quotation (RFQ) for the aforesaid procurement was prepared and sent to a technically, legally and financially capable contractor;

WHEREAS, EJCI CONSTRUCTION submitted the required documents and the same were found compliant with the requirements;

WHEREAS, EJCI CONSTRUCTION submitted its quotation as detailed below:

Item No.	Qty.	Unit	Item Description / Technical Specification	Quoted Amount (in Php)
1	1	lot	Repair of Damaged Lighting Facilities	548,000.00
TOTAL AMOUNT (in Php)				548,000.00

WHEREAS, the Technical Working Group (TWG) conducted post-qualification on **EJCI CONSTRUCTION;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Emergency Procurement** in accordance with **Section 53.2 of the updated 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of Contract to **EJCI CONSTRUCTION** for the project **EMERGENCY REPAIR OF DAMAGED LIGHTING FACILITIES DUE TO TYPHOON "KRISTINE", PORT OF NASUGBU, BATANGAS** in the amount of **FIVE HUNDRED FORTY EIGHT THOUSAND PESOS (PHP 548,000.00), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this AUG 18 2025 at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLEB CASTILLO
Regular Member

CRISANTO L RABINA
End-User

ROMEL M BOOL
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

AURORA A MENDOZA
Port Manager

AUG 18 2025