



PHILIPPINE  
PORTS  
AUTHORITY



**RESOLUTION No. B078-2024(E)**  
**PMO BATANGAS BIDS AND AWARDS COMMITTEE**  
**(PMOB-BAC)**

**WHEREAS**, pursuant to Resolution No. **A079-2024(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **MAINTENANCE OF PORT FACILITIES, PORT OF CALATAGAN, CALATAGAN, BATANGAS** in accordance with **Section 53.9, Small Value Procurement**, of the updated **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

**WHEREAS**, the Approved Budget for the Contract (ABC) for the aforementioned project is **NINE HUNDRED EIGHTY THOUSAND PESOS (PHP 980,000.00), PHILIPPINE CURRENCY (Vat Inclusive)**;

**WHEREAS**, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **19 – 23 September 2024**;

**WHEREAS**, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

**WHEREAS**, in response to said RFQ, only **EJCI CONSTRUCTION** submitted its bid/quotation before the deadline of **9:00 am, 23 September 2024**;

**WHEREAS**, during examination of the documents, it was found that the documents submitted by **EJCI CONSTRUCTION** are compliant with the requirements and their quotation was determined as follows:

| Item No.                | Qty | Unit | Item Description                                                                          | Quoted Amount |
|-------------------------|-----|------|-------------------------------------------------------------------------------------------|---------------|
| I                       | 1   | Lot  | General Expenses                                                                          | 78,000.00     |
| II                      | 1   | Lot  | Maintenance of C.R. at PTB                                                                | 419,500.00    |
| III                     | 1   | Lot  | Maintenance of Aluminum Casement Window including Solar Lighting at Canopy & Eaves at PTB | 82,000.00     |
| IV                      | 1   | Lot  | Maintenance of Mooring Systems                                                            | 111,760.00    |
| V                       | 1   | Lot  | Maintenance of Port Lighting systems                                                      | 125,000.00    |
| VI                      | 1   | Lot  | Maintenance of Main Gate                                                                  | 161,340.00    |
| TOTAL AMOUNT (IN PESOS) |     |      |                                                                                           | 977,600.00    |

**WHEREAS**, the Technical Working Group (TWG) conducted post-qualification on **EJCI CONSTRUCTION**;

**WHEREAS**, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the updated 2016 Revised IRR of RA 9184**;

**NOW, THEREFORE**, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of Contract to **EJCI CONSTRUCTION** as the single calculated and responsive quotation for the project, **MAINTENANCE OF PORT FACILITIES, PORT OF CALATAGAN, CALATAGAN BATANGAS** in the amount of **NINE HUNDRED SEVENTY SEVEN THOUSAND SIX HUNDRED PESOS (PHP 977,600.00), PHILIPPINE CURRENCY**;

**SIGNED AND RECOMMENDED** by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this SEP 30 2024 at the **PPA-PMOB Office, Calicanto, Batangas City**.

  
**ERIK NOBLE B. CASTILLO**  
Regular Member

  
**CESAR B. GUCE**  
End-User

  
**CRISANTO L. RABINA**  
Regular Member

  
**ARNOLD S. NAVARRO**  
Vice-Chairperson

  
**JEFREN P. PANGANIBAN**  
Chairperson

Approved:

  
**JOSELITO O. SINOCRUZ PhD**  
Port Manager  
SEP 30 2024