PHILIPPINE PORTS AUTHORITY
Port Management Office of Batangas
PPA ADMINISTRATION BUILDING, PORT ACCESS ROAD, CALICANTO, BATANGAS CITY 4200, PHILIPPINES
TEL. NOS. (063) (43) 723-4293, 723-8704, 723-8705, 723-8706, 723-7716, 723-9173, 723-1701, 723-7896, 723-6602, 722-2429
Fax No.: (063) (43) 723-0164
E-MAIL: ppa_batangas@yahoo.com
000-352-232-027 VAT
ISO 9001:2008 CERTIFIED
by TÜV Rheiland Phils. Inc.
Facilitation of Vessel Entrance and Clearance Process
CERTIFICATION No. 01 100 106294

BIDS AND AWARDS COMMITTEE
Resolution No. 16 Series of 2017

Award of Contract for the Repair and Maintenance of PM's Quarters Phase I, Port of Batangas, Batangas City

WHEREAS, pursuant to PMO-Batangas Bids and Awards Committee for Engineering Projects (PMOB-BAC-EP) Resolution No. 13-2017, Post-Qualification was conducted on EJCI Construction the lone eligible bidder for the Repair and Maintenance of PM's Quarters, Phase I, Port of Batangas, Batangas City;

WHEREAS, the Technical Working Group (TWG), after conducting post-qualification of EJCI Construction had verified and ascertained that said contractor complied with all the requirements of the contract under bidding pursuant to the pertinent provisions of the Revised IRR of R.A. 9184 and the Instruction to Bidders;

WHEREAS, bid proposal of EJCI Construction in the total amount of TWO MILLION ONE HUNDRED NINETY-TWO THOUSAND PESOS (P 2,192,000.00) is lower than the Approved Budget for the Contract which is TWO MILLION ONE HUNDRED NINETY-FIVE THOUSAND EIGHT HUNDRED SIXTY-SIX PESOS AND 29/100 (P 2,195,866.29) as per Post-Qualification Report dated 22 August 2017, copy of which is attached hereto as Annex "A";

WHEREAS, based on the aforesaid Post-Qualification findings/results, the TWG recommended that the bid proposal of EJCI Construction be declared as the Single Calculated and Responsive Bid thereof;

WHEREAS, the Members of the PMO-B BAC-EP, upon careful evaluation and examination of the Post-Qualification Report, found the same to be in order and agree with the findings and recommendation of the TWG;

NOW THEREFORE, We, the Members of the PMO-Batangas Bids and Awards Committee for Engineering Projects, hereby RESOLVE as it is hereby RESOLVED as follows:

a.) Declare EJCI Construction as the Bidder with the Single Calculated and Responsive Bid for the Repair and Maintenance of PM's Quarters Phase I, Port of Batangas, Batangas City, and

b.) Recommend to the Port Manager of the Philippine Ports Authority, PMO Batangas the award of the contract to EJCI Construction at its submitted bid price of TWO MILLION ONE HUNDRED NINETY-TWO THOUSAND PESOS (P 2,192,000.00).

DONE in the City of Batangas, Philippines this 22nd day of August 2017.

CESAR B. GUCE
BAC Chairman

RESTITUTO S. SEBOLLENA
BAC Vice-Chairman

JEFREN P. PANGANIBAN
Member

ROMEL M. BOOL
Member

AMBROCIO O. ILAO
Member

APPROVED:

LEOPOLDO C. BISCOCHO, JR.
Port Manager