PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B043-2021(G)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. A044-2021(G), the PMOB-BAC recommended to the Port Manager the procurement of the project **REPAIR, REPLACEMENT OF VARIOUS SPARE PARTS, DISMANTLING OF DEFECTIVE UNIT AND INSTALLATION OF AIR-CONDITIONING UNIT AT PMO BATANGAS ADMIN BUILDING AND PPA GUEST HOUSE** through **Small Value Procurement** in accordance with Section 53.9 of the Revised IRR of RA 9184;

WHEREAS, the Request for Quotation (RFQ) for the aforesaid procurement was prepared;

WHEREAS, the Approved Budget for the Contract (ABC) of project is **THIRTY THREE THOUSAND THREE HUNDRED PESOS (PHP 33,300.00), PHILIPPINE CURRENCY**, as indicated in the Purchase Request (PR) No. **BAT-1205-21** dated **26 August 2021**;

WHEREAS, applicable RFQ was posted at the PPA website and at the PPA Bulletin Board from **03 – 09 September 2021**;

WHEREAS, the applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, **CLAYTHEM ENGINEERING SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 09 September 2021**;

WHEREAS, during examination of the documents, it was found that all documents submitted by **CLAYTHEM ENGINEERING SERVICES** were found complete and complying;

WHEREAS, after evaluation of the above documents, the PMOB-BAC verified/evaluated the submitted quotation of **CLAYTHEM ENGINEERING SERVICES** and the offer was determined as follows, to wit:

No.	Qty.	Unit	Item Description	CLAYTHEM ENGINEERING SERVICES (in Php)
1	1	Lot	Labor and Materials for the repair and replacement of various spare parts: - Repair of Electrical System (1) - Reprocessing and Replacement of refrigerant (3) - Replacement of Printed Circuit Board (PCB) (1) Installation of 5TR suspended Carrier air-conditioning units AND Dismantling of defective 5TR ceiling suspended Carrier Air-conditioning unit at PPA Guest House	**33,000.00**

WHEREAS, after coming up with the aforementioned evaluation, it was determined that the bid of **CLAYTHEM ENGINEERING SERVICE** is the single calculated and responsive quotation;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **CLAYTHEM ENGINEERING SERVICE** as the single calculated and responsive quotation for the project **REPAIR, REPLACEMENT OF VARIOUS SPARE PARTS, DISMANTLING OF DEFECTIVE UNIT AND INSTALLATION OF AIR-CONDITIONING UNIT AT PMO BATANGAS ADMIN BUILDING AND PPA GUEST HOUSE** in the amount of **THIRTY THREE THOUSAND PESOS (PHP 33,000.00), PHILIPPINE CURRENCY**.

SIGNED AND RECOMMENDED by the members of the PMOB-BAC, PPA-PMOB this **09th** day of **September 2021** at the **PPA-PMOB Office, Calicanto, Batangas City**.

AURORA A. MENDOZA
Member

MARGARITA EMELYN B. VILLAMOR
End-User

ARNOLD S. NAVARRO
Member

AMBROCIO O. ILAO
Vice-Chairperson

JEFREN P. PANGANIBAN
Chairperson

Approved:

JOSELITO O. SINOCRUZ PhD
Port Manager