PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B051-2022(G)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. A035-2022(G), the PMOB-BAC recommended to the Port Manager the procurement of the project **DISMANTLING, REMOVAL, RE-INSTALLATION AND REPAIR OF VARIOUS AIR-CONDITIONING UNITS (ACUS) AT PMO BATANGAS OFFICES** through **Small Value Procurement** in accordance with Section 53.9 of the Revised IRR of RA 9184;

WHEREAS, the Approved Budget for the Contract (ABC) of project is **SIXTY FOUR THOUSAND FIVE HUNDRED PESOS (PHP 64,500.00), PHILIPPINE CURRENCY,** as indicated in the Purchase Request (PR) No. **BAT-1301-22** dated **22 September 2022**;

WHEREAS, the Request for Quotation (RFQ) for the aforesaid procurement was prepared and posted at the PhilGEPS website, PPA website and at the PPA Bulletin Board from **30 September – 04 October 2022**;

WHEREAS, the applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **CLAYTHEM ENGINEERING SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 04 October 2022**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **CLAYTHEM ENGINEERING SERVICES** were found complete and complying;

WHEREAS, after evaluation of the above documents, the PMOB-BAC verified/evaluated the submitted quotation of **CLAYTHEM ENGINEERING SERVICES** and the offer was determined as follows, to wit:

No.	Qty.	Unit	Item Description	CLAYTHEM ENGINEERING SERVICES
1	1	lot	**Scope of work:** 1.Repair/replacement of main control for window type 1.5HP ACU at TMO Managers Office, TMO Bauan; 2. Replacement of Main Control – Printed Circuit Board (PCB) for 5TR Koppel Ceiling Suspended at Office of the Executive Assistant; 3. Dismantling/removal of Floor Mounted 3TR ACU at Collecting Office, Baseport Terminal and re-installation at BAC/ESD conference Room; 4. Dismantling/removal of Floor Mounted 3TR ACU at Baseport Terminal Office and re-installation at IT Staff area, Administrative Division; 5. Dismantling/removal of Floor Mounted 3TR ACU at Marine Section, Baseport Terminal and re-installation at Port Manager's Guest House; and 6. Dismantling/removal of ceiling Suspended 3TR ACU at Baseport Terminal Office.	**61,500.00**

WHEREAS, after coming up with the aforementioned evaluation, it was determined that the bid of **CLAYTHEM ENGINEERING SERVICES** is the single calculated quotation;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **CLAYTHEM ENGINEERING SERVICES** the project **DISMANTLING, REMOVAL, RE-INSTALLATION AND REPAIR OF VARIOUS AIR-CONDITIONING UNITS (ACUS) AT PMO BATANGAS OFFICES** in the amount of **SIXTY ONE THOUSAND FIVE HUNDRED PESOS (PHP 61,500.00), PHILIPPINE CURRENCY.**

SIGNED AND RECOMMENDED by the members of the PMOB-BAC, PPA-PMOB this **04th** day of **October 2022** at the **PPA-PMOB Office, Calicanto, Batangas City**.

AURORA A MENDOZA
Member

MARGARITA EMELYN B VILLAMOR
End-User

ARNOLD S NAVARRO
Member

AMBROCIO O ILAO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager

05 OCT 2022