BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

**RESOLUTION NO. B063-2023(E)**
**PMO BATANGAS BIDS AND AWARDS COMMITTEE**
**(PMOB-BAC)**

**WHEREAS,** pursuant to Resolution No. **A058-2023(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **Maintenance of VTMS Radar Station Building, R.S. 1, Baseport** in accordance with **Section 53.9, Small Value Procurement**, of the **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

**WHEREAS,** the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **NINE HUNDRED SEVENTY EIGHT THOUSAND THREE HUNDRED NINETY FOUR PESOS, (PHP 978,394.00) PHILIPPINE CURRENCY *(Vat Inclusive)***;

**WHEREAS,** applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **03 November–09 November 2023**;

**WHEREAS,** applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

**WHEREAS,** in response to said RFQ, only **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 09 November 2023**;

**WHEREAS,** during examination of the documents, it was found that the documents submitted by **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** found compliant with the requirements and their quotation was determined as follows:

| Item No. | Qty | Unit | Item Description | Quoted Amount |
|---|---|---|---|---|
| I | 1 | lot | **General Expenses** | 69,514.44 |
| II | 1 | lot | **Repair of Steel Tower Frame Members** | 197,754.70 |
| III | 1 | lot | **Repainting Works** | 270,780.20 |
| IV | 1 | lot | **Repair of Radar Station Building** | 437,828.06 |
| | | | **TOTAL AMOUNT (IN PESOS)** | **975,877.40** |

**WHEREAS,** after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES;**

**WHEREAS,** per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the 2016 Revised IRR of RA 9184**;

**NOW, THEREFORE,** for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** as the single calculated and responsive quotation for the project **MAINTENANCE OF VTMS RADAR STATION BUILDING, R.S. 1, BASEPORT** in the amount of **NINE HUNDRED SEVENTY FIVE THOUSAND EIGHT HUNDRED SEVENTY SEVEN THOUSAND PESOS AND 40/100 (PHP 975,877.40), PHILIPPINE CURRENCY;**

**SIGNED AND RECOMMENDED** by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **15th** day of **November 2023** at the **PPA-PMOB Office, Calicanto, Batangas City**.

**ERIK NOBLE B CASTILLO**
*Regular Member*

**CESAR B GUCE**
*End-User*

**CRISANTO L RABINA**
*Regular Member*

**ARNOLD S NAVARRO**
*Vice-Chairperson*

**JEFREN P PANGANIBAN**
*Chairperson*

Approved:

**JOSELITO O SINOCRUZ PhD**
*Port Manager*